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NOTICE INVITING e-TENDER 

 
e-Tender are invited for Selection of System Integrator for Capacity Enhancement of West Bengal 

State Data Centre (WB-SDC) and setting up its DR Site at Remote Location 
 
Reputed System Integrators having sufficient experience and credentials for successful completion of 
“Similar Nature” of work in a Government Department/PSU/Autonomous Body or any reputed 
organization. Bidder must have adequate Service Engineer for providing on-site warranty service 
within the stipulated time. 
 
1 Tender No. & Date WTL/WBSDC/CE/21-22/027 dated 06-12-2021 
2 Tender Version No. 1.0 
3 Brief description of Job Selection of System Integrator for Capacity Enhancement of West 

Bengal State Data Centre (WB-SDC) and setting up its DR Site at 
Remote Location 

4 Tender Fee Rs. 10000.00 (Rupees ten thousand only).The amount to be 
transferred online through e-tender portal. 

5 Earnest Money Deposit 
Rs.12000000.00 (Rupees One Crore Twenty Lakh only).The EMD 
/ BID SECURITY should be denominated in Indian Rupees and 
should be in the form of Bank Guarantee valid for 6 months from 
the date of bid submission. 

6 Date of Downloading 06.12.2021 
7 Pre-Bid Meeting date & 

time 
14.12.2021at 11.00 Hrs.(On-Line Meeting) 

 Pre-Bid meeting will be organizing online platform only.  
Only queries as per format (Section - N) reaching WTL by  
              13.12.2021 at 11.00 Hrs. will betaken for decision.  
Interest bidders are requested to send mail to  
purchase@wtl.co.in for participation of online pre-bid  
meeting. Based on request WTL will share meeting id /  
links for meeting. If there is any change in date and time  
then will inform. 

 Only queries as per format (Section - N) reaching WTL by 
13.12.2021at 15.00 Hrs. will be taken for decision. 

 Queries will be sent to Manager 
(Purchase)(purchase@wtl.co.in) 

8 Bid Submission Start date & 
time 

21.12.2021 at 11.00 Hrs. 

9 Last date & time of EMD / 
BID SECURITY & Tender 
Fee submission 

27.12.2021 at 12.00 Hrs. 

10 Last date & time of Bid 
Submission 

27.12.2021 at 14.00 Hrs. 

11 Date & time of Technical 
Bid Opening 

29.12.2021 at 14.00 Hrs. 

12 Venue of Pre-Bid Meeting  WEBEL TECHNOLOGY LIMITED 
(A Govt. of West Bengal Undertaking) 
Plot - 5, Block – BP, Sector – V, Salt Lake City,  
Kolkata – 700091. 

13 Contact person 033-23673403-06 
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1. Intending bidder bidder may download the tender documents from the website 
https://wbtenders.gov.indirectly with the help of Digital Signature Certificate. Necessary Tender 
fee may be remitted online through e-tender portal in favour of “Webel Technology Limited” and 
also to be documented through e-filling. Necessary Earnest Money Deposit (EMD / BID SECURITY) 
may be remitted online through e-tender portal in favour of “Webel Technology Limited” and also 
to be documented through e-filling. 

 
2. Both Techno Commercial Bid and Financial Bidare to be submitted concurrently duly digitally 

signed in the website https://wbtenders.gov.in 
 

3. Tender documents may be downloaded from website and submission of Techno Commercial Bid 
and Financial Bid will be done as per Time Schedule stated in Section – C of this Tender 
Document. 

 
4. The Financial Bid of the prospective Bidder will be considered only if the Techno Commercial Bid 

of the bidder is found qualified by the Tender Committee. The decision of the ‘Tender Committee’ 
will be final and absolute in this respect. The list of Qualified Bidders will be displayed in the 
website. 
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CONTENTS OF THE TENDER DOCUMENT 
 
 
The Tender document comprises of the following: 
 
 
SECTION – A   SCOPE OF WORK & RESPONSIBILITY 
 
SECTION – B   ELIGIBILITY CRITERIA 
 
SECTION – C   DATE AND TIME SCHEDULE 
 
SECTION – D   INSTRUCTION TO BIDDER 
 
SECTION – E   BID FORM 
 
SECTION – F   TECHNO COMMERCIAL EVALUATION & AWARDING OF CONTRACT 
 
SECTION – G   GUIDANCE FOR E-TENDERING 
 
SECTION – H  IT EQUIPMENT &NON-IT EQUIPMENT DETAILS 
 
SECTION - I  BILL OF MATERIAL 
 
SECTION – J  DETAILS OF ORDERS EXECUTED BY BIDDER 
 
SECTION – K  FINANCIAL CAPABILITY OF BIDDER 
 
SECTION – L  BIDDER’S DETAILS 
 
SECTION – M  SUPPORT SERVICE CENTER & MANPOWER DETAILS OF BIDDER 
 
SECTION – N  FORMAT FOR PRE-BID MEETING QUERY 
 
SECTION – O  LIST OF CLIENTS OF SIMILAR ORDERS 
 
SECTION – P  PROFORMA FOR PERFORMANCE BANK GUARANTEE 
 
SECTION – Q  NIT DECLARATION 
 
SECTION – R  COMPLIANCE STATEMENT 
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SECTION – A 
 

SCOPE OF WORK &RESPONSIBILITY 
 

Capacity Enhancement of West Bengal State Data Centre (WB-SDC) and setting up its DR Site at 
Remote Location 

 
West Bengal State Data Centre (WBSDC) is a critical IT infrastructure of the State of West Bengal, which 
has been performing as Shared, Secure and Reliable Infrastructure Services-centre for hosting and 
managing various e-Governance Applications of the State and her constituent departments. 
 
SDC is a centrally-managed secure data centre facility with 24 x 7 support facilities for hosting web-
applications backed with uninterrupted power supply & fail-safe internet connectivity. 
 
SDC facilitates consolidation of services, applications and infrastructure. Among its many services, some 
of the key functionalities are Central Data Repository, Secure Data Storage, Online Delivery of Services, 
Citizen Information/Services Portal, State Intranet Portal, Remote Management and Service Integration. 
Since SDC is the one and only repository of data and applications pertaining to the State e-Governance 
applications, the goal of SDC is to secure the Line Departments data and applications, which is one of the 
major challenges in these days, and to improve the quality of delivery of services to Business, 
Government and citizen in particular which can only be delivered through appropriate management of 
internal operations and back office.  
 
The WBSDC complied with a world class Tier II data centre (having redundant capacity components and 
distribution path serving business continuity) as per TIA 942 standards with a guaranteed service level of 
99.749% has a safe, secure, monitored, highly available power and cooling arrangements that is capable 
of accommodating several racks for network components and servers under centralized and simplified 
management. 
 
SDC has achieved ISO/IEC 20000:2018 that applies to IT Service Management System for maintaining 
desired quality of services and ISO/IEC 27001:2013 that applies to security of infrastructure, data and 
applications of the state. SDC has been regularly assessed and peer-reviewed by the National Data Centre 
(NDC), New Delhi. 
 
At present WBSDC is hosting 157important Government applications, which includes 50+ mission critical 
applications (e.g. eOffice, IFMS, eDistrict, eBhuchitra, eNathikaran, WBPDS Portal, Digital Ration Card 
System, Aadhaar seeding, Commercial Tax, Excise Portals, Egiye Bangla, CMO Portals, CMO Grievance, 
CMO Relief Fund, Jai Bangla, P&RD, Caste Certificate (BCWD), Directorate of Securities, Home & Hill 
Affairs, Public Service Commission, WB Tourism, School Management Systems, e-Pension, EODB, BMSSY, 
CCTNS, Duare Sarkar, Student Credit Card, Paschim Banga ReshamSilpiSamabai, State Archives, 
Parliamentary Affairs, New Town Green City, HIDCO SAP application, NKDA Block Chain, Polution Control 
Board, WB Transport, IOSMS (School Education, UDMA, GTA), Nirmal Vidyalaya (Unicef), BanglarSiksha, 
Directorate of Securities, Directorate of Economic Offence, WBERC, Polution Control Board, WBPHIDCL, 
eParimap, UDMA Common Application Form, Karma SathiProkalpa, Fire & Emergency Service, WB HIRA, 
WB Finance Corporation, SNLTR, eAnumati, Police Commissioner Portals (Siliguri, Malda, Chandannagar), 
I&W Directorate Portal, Paschim Banga Sarad Samman, Child Rights & Tracking,  
 
LakshmirBhandar, etc. These applications are hosted at WBSDC using 500+ Virtual Machines (Servers) 
under Cloud Platform alongside co-located hosting and Common hosting infrastructure (shared 
infrastructure). 
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Following is some of the major upcoming SDC expansion projects. 
 

1. KMC web hosting infrastructure with disaster recovery facility (revamping of KMC existing 
infrastructure) 

2. Creation of hosting infrastructure for revamped EODB (SilpaSathi) application 
3. Labour Department BMSSY hosting infrastructure (migration from private cloud to SDC cloud 

infrastructure) 
4. UDMA Single Window System 
5. Hosting infrastructure for revamped eDistrict application 
6. Migration of CCTNS application from collocated to SDC Cloud infrastructure 
7. Hosting infrastructure for eBhuchitra and eNathikaran applications 
8. Augmentation of hosting infrastructure for Jai Bangla portal 
9. Public Health Engineering Hosting Infrastructure 
10. Irrigation & Waterways DC infrastructure creation including BCP 
11. MSME&T Hosting Infrastructure creation 
12. Calcutta High Court DC infrastructure creation including BCP 
13. WCD&SW Department Hosting Infrastructure (LakshmirBhandar) 
14. School & Higher Education Web Hosting Infrastructure 

 
The current State Data Centre (SDC) design has facilitated consolidation of services, applications and 
infrastructure. SDC centralized cloud environment is being used to host multiple e-governance, citizen 
centric applications with simplified operations and increased application responsiveness. However, in 
absence of Business Continuity Plan (BCP), the availability of applications is not 100%. Because, 
currently there is no dedicated Disaster Recovery (DR) centre available for any of the applications 
hosted inside the SDC located at seismologically safe zone within the State or outside the State. 
 
Once DR Centre is made available, WB-SDC will be able to deliver services to the citizens with greater 
reliability, availability and serviceability backed by business continuity. Thus, initially, it is proposed to 
have 100% data mirroring along with few selected critical application replica of the existing SDC cloud 
infrastructure at Webel IT Park situated in Purulia District Head Quarter, around 300Km away from the 
existing SDC in Kolkata. Purulia is located in seismological Green Zone. In the 1st phase/year, the DR 
site will set up with 100% data replication and few BCP replication of critical applications and 
remaining augmentation has been proposed in the second phase/year to make upto 30% BCP for SDC 
i.e. covering all critical applications at DR site. 
 
The DR solution will be designed to equip the premises to host / co-locate systems (e.g., Web Servers, 
Application Servers, Database Servers etc.) via internal applications providing consistent experience 
across SDC infrastructure. The objective is to provide logically unified and shared infrastructure 
flexible enough to rapidly respond to Infrastructure requirements and accommodate future technology 
enhancements in case of unavailability of the SDC. 
 
Some of the benchmarked guiding principles to drive the DR Centre strategy and architecture will be: 

 To be able to deliver IT as a service starting with IaaS and to PaaS and SaaS  
 Deliver responsive IT based services to internal customers/ departments on demand at 

scale and anywhere. 
 Deliver Consistent User Experience. 

 
The strategy would ultimately encompass 3 broad aspects of the IT environment: 

 The Data Centre (Physical & Virtual)  
 Business Continuity 
 Seamless movement and availability of applications between DC and DR with 100% data 

replication across all applications 
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At the foundation of the proposed DR Centre, the cloud platform will form the centre of the technology 
architecture consisting of the three basic blocks of: 

 Services 
 Orchestration 
 Underlying infrastructure 

 
The proposed design of the architecture is focused on keeping the captive private cloud 
Infrastructure with Cross-cloud capability. This architecture has been envisioned such that it meets 
SDC’s current requirements of adoption of virtualization and automation technologies means that 
resources can be dynamically assigned and re-assigned, scaling up or down in response to workload 
fluctuations. It also means that new applications can be provisioned rapidly, SDC users & 
administrators do not have to go through evaluation and procurement cycles and incorporates their 
future requirements to support for cross cloud infrastructure which might occur at later stage. WTL 
intent to providing a network that is deployed, monitored, and managed in a way that supports rapid 
application change. Current running network infrastructure does this through the reduction of 
complexity and a common policy framework that can automate provisioning and managing resources. 
Even the currently running network infrastructure SDN solution will be expanded all the way up to the 
proposed DR centre, so that the available constructs and VM or container-based workloads can be 
monitored and administered from the centralized SDN controller as well in a seamless manner. The 
infrastructure SDN is a highly recommended solution as it provides a policy driven approach towards 
the DC/DR workload management, administration and security. It also provides the below 
capabilities to the DC/DR offerings: 

o Centralized automation for all workloads, (i.e., Integrating security into service chains, Service 
Graphs, security policy implementation, etc. are already fully automated) 

o Security policy using a whitelist model 
o Micro-segmentation   

 
The proposed architecture will deliver best-in-class infrastructure by combining hardware, software, 
and application-specific integrated circuit (ASIC) innovations into a blended system. It’s optimized to 
run INDIAFIRST’s physical and virtual applications today—and the emerging “application anywhere” 
models tomorrow. 
 
 
 
A 

SDN 
Controller 

SDN  
Fabric 
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state-of-the-art replication solution shall also be proposed which will realize the full potential of 
virtualization and the converged infrastructure by minimizing risk, decreasing downtime, and easily 
adapting to business changes. The proposed platform shall provide a differentiating solution that offers 
more than just backup. Using virtualization, storage, and cloud technologies, the solution shall deliver 
a high-speed recovery, data-loss avoidance, and verified protection. It will also offer complete 
visibility on the existing server platform for applications requiring high availability and scalability. The 
virtualization platforms mentioned above are examples; actual deployment will depend on technical 
requirement. 
 
Present Scope of Work for DC capacity augmentation and DR Site implementation: 
 
A state-of-the-art DC infrastructure has been already implemented in 2018 at Moni Bhandar, Webel 
Bhavan Complex, Salt Lake City, Sector – V, Kolkata-700091. The existing cloud + virtual systems have 
34 blade servers and 500 TB storage systems for catering to about 200 applications hosted over 500 
virtual machines (servers). The existing cloud infrastructure has been implemented using Cisco Blade 
servers, SAN Switch, NetApp & HP Storage systems, Redhat OpenStack Software suite, VMware cloud 
software, etc. For expansion of existing cloud capacity, the existing Compute & Storage hardware and 
RedHat OpenStack / VMware cloud software suite have been considered for cost optimization as well 
as smooth integration, operation and management. The up-to-date utilisation of WB-SDC resources is 
given below. 
 
 
 
 
 
 
 
 
 
 

WB-SDC COMPUTE CAPACITY AUGMENTATION - UTILISATION REPORT AS IN JUNE 2021 

    
Before 

Augmentation 
 1st Augmentation 

(Operational) 

 2nd 
Augmentatio
n (proposed) 

After 2nd 
Augment

ation 

Zone   Total Count 
Total Count 
(Compute) 

 Total 
Count 
(RAM)  

 Total Count 
(Compute) 

Grand 
Total  

PROD_MZ
_WIN 

Server 2 1 3 1 4 
Core(Total no. of 
Core X number of 

computes) 
(14*2*2)56 (22*2*1)44   (28 *2*1)56 156 

vCPU [Total no. of 
Core X no. of 

computesXHypert
hread(2)] 

(14*2*2*2)112 (22*2*1*2)88   
(28 

*2*1*2)112 
312 

RAM (768*2)1536 (768*1)768 2304 1536 3840 

Staging 

Server 1 0 1 2 3 
Core(Total no. of 
Core X number of 

computes) 
(14*2*1)28     (28 *2*2)112 140 
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vCPU [Total no. of 
Core X number of 
computesXHypert

hread(2)] 

(14*2*1*2)56     
(28 

*2*2*2)224 
280 

RAM 512 256  768 3072 3840 

DMZ 

Server 6 3 9 9 18 
Core(Total no. of 
Core X number of 

computes) 
(14*2*6)168 (22*2*3)132   (28*2*9)504 804 

vCPU [Total no. of 
Core X number of 
computesXHypert

hread(2)] 

(14*2*6*2)336 
(22*2*3*2) 

264 
  

(28 *2*9*2) 
1008 

1608 

RAM 
(768*5)3840+ 

(896x1)896 
(1408*3)4224 8960 

(1536*9)138
24 

22784 

MZ 

Server 5 2 7 6 13 

Core (14*2*5)140 (22*2*2)88 228 (28*2*6)336 564 

vCPU (14*2*5*2)280 
(22*2*2*2) 

176 
456 

(28*2*6*2)6
72 

1028 

RAM 
(768*4)3072+ 

(896*1)896 
(1408*2)2816 6784 

(1536*6)921
6 

16000 

 
 
Demand for New/Additional Web Hosting capacity at WBSDC: 
 
Following are some of the new/additional web hosting capacity requirements from various 
Government institutions, departments and directorates: 

Department / Directorate vCPU RAM (GB) Storage (GB) 

Kolkata Municipal Corporation 800 3200 20000 

Labour Department 160 640 50000 

Irrigation & Waterways 112 448 20000 

Education Department 172 1088 22500 

WCD&SW Department 256 1024 80000 

LR & GIS 256 6144 23632 

Registration 232 3500 127659 

Excise 112 2048 10534 

Common Infra 112 1024 5425 

H&FW Department 320 2560 500000 

UDMA Dept (AMRUT) 160 640 300000 

ICE Silpasathi (WBIDC) 1100 5500 20000 

Food& Supply 120 512 3000 

WB Police 256 1024 100000 

Kolkata & WB Police 256 1024 500000 

e-District 192 768 10000 

e-Mail 400 1600 10000 

DR-Site Creation at Purulia IT Park 112 2048 1000000 
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TOTAL = 5228 34792 2802750 

 
 
Note: Above CPU and RAM requirement will utilize about 80-90% of the proposed phase1 augmented 
capacity within next 2 years’ time. 
 
DC Capacity Augmentation –Phase1: 
Considering existing demand for Government application hosting and data storage of various 
departments and directorates at WBSDC as well as steady increase in demand for compute and storage 
space during next 2-3 years along with implementation of DR Site at remote location, DC expansion 
projection has been arrived at 5 times the current capacity (in 2 phases). Following is the summary of 
DC expansion requirement in Phase1 with target capacity augmentation of 2.5 times the existing 
capacity. Following is a summary bill of materials: 
 
Sl.No. Description UOM Qty 

1 Storage1 Upgrade from 450 TB to 650 TB Lot 1 

2 Storage2 Upgrade from 170 TB to 430 TB Lot 1 

3 IT Hardware Lot 1 

4 IT Software Lot 1 

5 DDOS 10Gbps with 2 Years subscription Nos 2 

6 
SOAR First 2 Years - BOQ (Security Orchestration Automation 
Response) 

Lot 1 

7 
Deep Security Enterprise - per Server (VM) - 150 Licenses with 
DDAN-Deep Discovery Analyzer for 3 years 

Lot 1 

8 
VTL AMC & UPGRADE (75TB) with 3 years warranty & integration 
with Commvault 

Lot 1 

9 
UPS 80 KVA with 30 mins battery backup for redundant backup 
power supply to active tiles necessary electrical wiring 

Nos 1 

10 LTO 7 Tapes for Data Backup Lot 100 

11 
Rack Containment Zone with 14 no racks & 28 nos. PDUs with 
passive cabling Nos 1 

12 Installation & Commissioning Lot 1 
 
 
Creation of DR Site at Remote Location: 
The proposed DR site will be smaller in size physically 600 SqFt server room (1200 SqFt Super Built-up 
area) but will have similar features in future with at least 30% compute and 100% storage capacity of the 
existing DC installed capacity (including expansion) as referred above. Under the present scope only 
storage replication (100% DC storage capacity) will be implemented. In future 30% compute capacity will 
be added for running critical applications in BCP mode (phase2). Following are techno-commercial 
details for proposed DR Site under present scope for 100% data storage replication: 
 

Sl.No. Description 

1 Site preparation 
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2 Electrical & UPS 
3 PAC & CAC 
4 IT Hardware 
5 IT Software 
6 EMS & Security Software 

7 SAN Storage: (1.HPE - 650TB NLSAS + 50TB SSD & 2. Netapp - 430TB NLSAS + 100TB 
SSD) 

8 Firewall & AV 
9 BMS 

10 Passive Cabling& Server racks 
11 Manpower (24x7) for 5 years 
13 DC-DR LC & ILL with ARC for 1 year 
14  Installation & Commissioning 

 
 
DC Capacity Augmentation –Phase2: 
Demand for new/additional web hosting capacity is continuously increasing due to requisition from 
large number of Government Departments/Directorates/Institutions. It has been estimated that 
augmented capacity in Phase1 [2.5x] will be completely exhausted within next 2 years.  Moreover 40% 
of the compute and storage infrastructure will become obsolete after 2 years (within FY:2023-24). 
Therefore, for maintaining 5 times augmented capacity for another 5 years, the existing infrastructure 
should be augmented by 500% (6 times) with further capacity expansion and technology upgrade 
within FY:2023-24. Another tender for phase2 augmentation will be floated separately in due course. 
 
Operation & Maintenance of WBSDC for next 5 Years upto FY:2025-26: 
WBSDC is a centralized shared critical infrastructure, which is monitored and maintained by dedicated 
management team of State Implementing Agency [WTL] with the help of technical staff deployed by the 
System Integrator / Data Centre Operator, selected for 5 years through open tender process upto 
FY:2022-23. Cost of technical resources, FMS, professional support services, cost of AMC of IT & Non-IT 
Infrastructure items, Software License Renewals, Support Renewals, ILL Bandwidth charges, Telephone 
services, conservancy and other support services have been included in the BoQ of this tender for 
Operation & Maintenance charges of WBSDC for 3 more years i.e. coverage upto FY:2025-26. Rental 
charges for office space, cost of electricity consumption, diesel consumption for DG Power backup, Third 
Party Audit services, Transport, Courier, SIA Manpower reimbursement, etc will be reimbursed at actual, 
hence excluded from the scope of this tender. 
 
WBSDC Operation & Maintenance Cost for 5 Years 

FY:2021-22 FY:2022-23 FY:2023-24 FY:2024-25 FY:2025-26 

  
 

Cost of technical resources, FMS, professional support services, cost of AMC of IT & Non-IT Infrastructure 
items, Software License Renewals, Support Renewals, Additional License Consumption, ILL Bandwidth 
charges, Telephone services, physical security, conservancy and other support services have been 
included in the BoQ of this tender for coverage upto FY:2025-26. 
 
The bidder will supply and install all the components as per BoQ (as per detailed  
specifications/descriptions attached with this tender) and do necessary integration with the existing cloud 
infrastructure so that the existing DC capacity is augmented by 2.5 times. Please refer chart “WB-SDC 
COMPUTE CAPACITY AUGMENTATION - UTILISATION REPORT AS IN JUNE 2021” furnished above 
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for details of existing cloud capacity. 
 
After completion of above DC augmentation, the integrated and combined capacity will be allocated to 
serve all the pending requisitions from various departments / directorates. The bidder will provide 
warranty, software assurance, operation and maintenance for the augmented DC infrastructure and newly 
created DR infrastructure as per terms and conditions mentioned in this tender. 
 
After completion of installation and commissioning of DR Site, storage based replication of all DC storage 
volumes will be implemented by the bidder.  Storage replication will be done over 500 Mbps dedicated 
leased circuit. After initial full replication during off peak hours, incremental data synchronization will be 
implemented at frequent intervals on 24x7 basis. 
 
The DR site will be operated and maintained by the bidder on 24x7 basis for a total period of 5 years from 
the date of commissioning and “GO LIVE”.  
 
Accuracy and effectiveness of volume replication will be tested by the bidder for all applications / 
volumes and daily / weekly reports will be submitted for the same. 
 
Bidder to supply and implement Security Orchestration Automation Response system (SOAR) for 
strengthening existing WBSDC Security Operations Centre (SOC). Upgrade of  existing SIEM system and 
integration with SOAR system will be bidder’s responsibility. For 24x7 operation and maintenance of SOC, 
bidder need to allocate additional technical resources for next 5 years. 
 
Bidder to supply and implement Version Control Software with Functional test automation - 10 Concurrent 
User, Load runner professional foundation - qty 1 (500 virtual users) and Application Life Cycle Manager - 
10 concurrent user license to use with support for 2 years. Necessary training and handholding support to 
be provided to SDC testing team. 
 
 
 
 
QUALIFICATION OF MANPOWER SUPPORT  
 
SL. 
No Description 

Remarks 

1 
Providing  physical security for 

SDC 1st & 2nd floor. 
Physical Security Guards to be 
provided for period of 5 years 

2 

FM Cost for DC & DR for 5 Years 
including system/database/ 

application platform support as 
per requirement mentioned in RFP 

FMS resources to be deployed as 
per below Tables for period of 5 

years 

 

Role Description 
Shift 

Indicator 
Number of Manpower Qualification 

Project Manager 1 8x6 B.Tech/ B.E. / MBA & minimum 7 
years' experience 

Network Expert (L3) 1 8x6 
B.Tech/ B.E with CCNP or CISSP or 
equivqlent with 5+ years exp. 

Network Expert (L2) 2 
16 Hours Per day X 6 

days  
B.Tech/ B.E with CCNP or CISSP or 
equivqlent with 3+ years exp. 
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B.Tech/ B.E with CCNP or CISSP or 
equivqlent with 3+ years exp. 

Server and Cloud Expert (L3) 3 
16 Hours Per day X 6 

days 

B.Tech/ B.E with MCSE/RHCE/MCP/ 
Web & App server certification with 
5+ years exp. 

Server and Cloud Expert (L2) 3 
16 Hours Per day X 6 

days  

B.Tech/ B.E with MCSE/RHCE/MCP 
or server certification with 3+ years 
exp. 

B.Tech/ B.E with MCSE or Server 
certification with 3+ years exp. 

Database Administrator 3 
16 hours per day X 6 

days 

B.Tech/ B. E with 5+years exp with 
Posgres/Mysql/MSSQL database 
certification 

    

Storage Administrator  2 
16 hours per day X 6 

days 

B.Tech/ B. E with 5+years exp with 
storage certification 

B.Tech/ B. E with 5+years exp with 
storagee certification 

Security Expert (L3) 1 8x6 

B.Tech/ B.E with 5+ years with 
Security 
Certifications,ISMS,CISA/CISM/CCNP 
security 

Security Expert (L2) 4 
16 Hours Per day X 6 

days  

B.Tech/ B.E with 3+ years with 
Security 
Certifications,ISMS,CISA/CISM 

B.Tech/ B.E with 3+ years with 
Security 
Certifications,ISMS,CISA/CISM 

Technical Specialist –physical 
infrastructure, BMS & Electrical 
equipment etc. 

5 
24 hours per day X 6 

days Data Center Operation with 3+ years 

Backup  administrator 3 
24 hours per day X 6 

days 
Experience on Backup and Storage 
with 3+ years 

 

Help Desk Support executive 3 
24 hours per day X 7 

days 
Graduate/ Diploma,2 years, Relevant 
,ITIL knowledge 

 

EMS Expert 1 8 hrs Experience on EMS 
 

Physical Security for 2 floors 6 24 hours  Experience 
 

Housekeeping 2 8x6 Experience 
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Position Responsibilites 

Project Manager 
Complete Ownership of the project. Customer interfacing, Review 
meetings interactions, Reporting to customer 

Network Expert (L3) 

• In charge of actual Configuration and maintenance of network equipment 
in DC • Good working knowledge of latest Leaf and spine architecture and 
SDN /NFV networking, with the latest breed of Networking equipment 
available .• Responsible for maintaining all configuration templates for 
respective equipment• Should have adequate experience of configuring 
Firewall, IPS, APT, Deep Security Appliances, Network and Server Load 
balancers.• Perform periodic proactive tests on the equipment and 
systems under their command to ensure compliance to State IT and 
Security Policy and user satisfaction • Would be monitoring independent of 
NMS tools to ensure better network uptime and performance• Would be 
responsible for preparing the change management document for approval 
• Would be responsible for backing up all network related configurations 
on a regular basis• Would be upgrading the necessary and recommended 
IOS on all crucial Network equipment in the DC  

Network Expert (L2) 

· Install and support LANs, Wans, network segments, Internet, and intranet 
systems· Install and maintain network hardware and software·Analyse and 
isolate issues· Monitor networks to ensure security and availability to 
specific users. · Evaluate and modify system's performance · Identify user 
needs · Determine network and system requirements · Maintain integrity of 
the network, server deployment, and security · Ensure network 
connectivity throughout a SDC’s LAN/WAN infrastructure is on par with 
technical considerations. · Design and deploy networks· Perform network 
address assignment · Assign routing protocols and routing table 
configuration· Assign configuration of authentication and authorization of 
directory services. 

Server and Cloud 
Expert ( L3) 

•Microsoft Windows Server 2012 Data centre Edition • RHEL – 
configuration, administration, monitoring and rollout in Blade Chassis 
environment. • OS Patch management using WSUS/SCCM/ CA Client 
Automation • Antivirus and Security compliance, Host IPS, MS Proxy, ISA, 
DHCP, AD, Windows Cluster, Group Domain Policies • Knowledge of MS 
Virtualization (Hyper- V) or VMWare and Virtualization management 
software • Basic Windows scripting • Basic configuration of Firewall, 
Routers, Core and Edge switches. • Knowledge of mailing systems and 
SMTP and SMS gateway administration • Knowledge of backup Software 
e.g. EMC Networker, HP NetBackup etc. • Will be responsible for OEM 
interaction for service and spare availability as per SLA • Troubleshooting 
and root cause analysis of server hardware and OS • Monitoring the server 
logs and critical errors for proactive support • Will be responsible for 
tuning various parameters of OS and application platform 

 

Server and Cloud • Ensures server performance and maintains applications on servers • 
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Expert ( L2) Problem solving and documentation of current and new servers in both 
physical and virtual environments; • Performs and oversees continuous 
system health checks, user administration, and application of patches and 
upgrades • Performs data management services, server tuning, and 
directory services maintenance • Delivers anti-virus software updates and 
virus protection · Ensures compliance to security standards, policies and 
guidelines • Provides business continuity through thorough back-up and 
restore procedures, and periodic testing of outage scenarios; •Administers 
and maintains a Windows of Linux -based server network, with a 
combination of physical and virtualservers, OS and application platform 
software. 

Storage Administrator 
• Manage the Storage Networks • Configuration of the Storage · Creation of 
Storage Partition 

 

Database 
Administrator 

 • Manage the Database • Configure the Database • Performance Tuning, 
Troubleshoot of Database whenever required •Implementation, Support 
and manage 

 

Security Expert (L3) 

•Would be responsible for the information security of the network, and 
server operating systems , upgrades and patch management • Would be 
conducting periodic audit on the network equipment, and server 
operating systems for identifying vulnerabilities using VA/PT tools • Would 
be monitoring the security reports generated by SIEM and Deep security 
for immediate mitigation as required • Would be checking the OEMs 
security alerts and cross verify with the current posture of equipment at 
DC• Would be responsible for conducting the test run of critical security 
updates and patches meant for the DC components.• Would be 
accountable for the roll-out of security updates and patches in the DC • 
Would be providing necessary security guidelines to other team members 
on their respective area • Would be reporting and follow-up with OEMs for 
any security related incidents 

 

Security Expert (L2) 

 • Monitor the infrastructure and maintain the security standards • Would be 
monitoring the security reports generated by SIEM and Deep security 
• checking the OEMs security alerts • Monitor and alert the owner for 
security updates and patches meant for the DC components 

  Investigate All Suspicious Activities. ... 

 Maintain Secure Monitoring Tools. ... 

 Liaise With And Delegate To The Rest Of The SOC Team. ... 

 Review And Report On All Cybersecurity Processes. ... 

 Keep All Security Programs And Resources Up To Date. 

 Review, report, take corrective measures for all security incidents 

 

 

Technical Specialist – 
physical infrastructure, 
BMS & Electrical 
equipment etc. 

Responsible for the complete maintenance of 
the non-IT Physical part of the SDC 
including the physical security, BMS 
infrastructure, Power and HVAC systems 

 

Backup administrator 
 • Backup of Data Center Applications • Backup of day to day 
transactions(Hot and Cold Back) 

 

Help Desk Support 
executive 

• Receive incident related communication on phone, mail, and web 
interface • Validate the incident with relevant details and generate trouble 
ticket • Assign the trouble tickets to relevant engineer or specialist for 
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resolution • respond to requests for technical assistance in person, via 
phone, electronically • diagnose and resolve technical hardware and 
software issues • research questions using available information resources 
·• advise user on appropriate action • follow standard help desk 
procedures, log all help desk interactions 

EMS Expert 

•  Receive incident related communication on phone, mail, and web 
interface • Validate the incident with relevant details and generate trouble 
ticket • Assign the trouble tickets to relevant engineer or specialist for 
resolution • respond to requests for technical assistance in person, via 
phone, electronically • diagnose and resolve technical hardware and 
software issues • research questions using available information resources 
• advise user on appropriate action • follow standard help desk 
procedures, log all help desk interactions 

 

 

3 
AMC/Support Cost for lT (software 

and hardware) equipment 

4 
AMC/Support Cost for Non-lT 

Equipment (2nd Floor) 

5 
AMC/Support Cost for BMS 

Equipment. (1st Floor) 

6 
AMC/Support Cost for PAC, UPS, 

Panel & DG. (1st Floor) 
 
EQUIPMENTS DETAILS are given separately. 
 

7 
Cost of dedicated Operation and 

AMC Support for RSA SIEM for 
WBSDC through L2 Level Engineer 

 For a period of 4 years from 1St 
March 2022 

 

10 
AMC/Support Cost for UPS batteries for 2 years post initial 5 years 

warranty period (3+2 years extended warranty) for 204 cells of 
2v/357ah 

 

11 

Professional Support Services for 
Database and System 

Administration for 4 years upto 
FY:2025-26 

Details as per below table  

 
 

SL. No. Type of technical resource 
No of 

resources 

1 
FMS resource for Database Management (Postgres SQL, MS SQL ) - L2 ( 
with 4-5 yrs. experience) 

1-2 

2 System Administrator with 5-6 years’ Experience 1-2 

3 
FMS resource for Platform support for – Apache, php, tomcat, etc, along 
with patch management & system configuration   - L2 (with 4-5 yrs. 
experience) 

1-2 

 

23 AMC & UPGRADE of Commvault Backup System from 2023 
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Details : 
 

24 AMC & UPGRADE of WBSDC new cloud (blade) servers - lot one 

25 
AMC & UPGRADE of Netapp SAN storage (450 TB) for the period from 

2023 

26 AMC & UPGRADE of WBSDC new network (SDN) infrastructure 

27 
AMC & UPGRADE of RedhatOpenstack Cloud Software License SA 

after initial 
 
Details : 
 

28 
Renewal of RSA Software Product Licenses with OEM support for 3 

years 
 
Details for RSA : 
 

Description Qty Start Dt End date 
Issues Management Perp EnhMaint 
/100 

1 01-Apr-22 31-Mar-26 

On-Demand App Perp EnhMaint /100 5 01-Apr-22 31-Mar-26 
CYBINBR PERP <5K ENH  /100EMP 
/MO 

1 01-Apr-22 31-Mar-26 

NW S5 Hybrid  for Pkts EnhMnt1M 1 01-Apr-22 31-Mar-26 
NW S5S HeadUnit Archiver EnhMnt 
1M 

1 01-Apr-22 31-Mar-26 

NW S5SHeadUnit EvntStrmAnalysis 
EnhMnt1M 

1 01-Apr-22 31-Mar-26 

NW S5 Hybrid  for Logs EnhMnt1M 1 01-Apr-22 31-Mar-26 

NW S5 AnlyticsSvr 10U EnhMnt1M 1 01-Apr-22 31-Mar-26 
Tier1 RNWE EnhMnt p/Host 1-250 
1Mo 

1 01-Apr-22 31-Mar-26 

EMULEX 2 PORT 8GB SAN HBA 
EnhMnt1Mo 

1 01-Apr-22 31-Mar-26 

Extended Support 1 01-Apr-22 31-Mar-26 

Extended Support 1 01-Apr-22 31-Mar-26 

Extended Support 1 01-Apr-22 31-Mar-26 

Extended Support 1 01-Apr-22 31-Mar-26 

Extended Support 1 01-Apr-22 31-Mar-26 
 

29 
SOAR (Security Orchestration Automation Response) Software 

License Renewal 

30 DDOS 10Gbps with additional 2 Years subscription 

31 
Deep Security Enterprise Software License - additional 150 VMs for 2 

years & License renewal for all existing licenses from 3rd year 
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32 
EDB Postgres Enterprise License CPU Core support renewal / 
upgrade - Production Support (including Replica DB servers) 

33 
VMware vCloud Suite Subscription  per CPU 20 CPUs Commitment 

Plan - 12 month Prepaid with support 

 
NOTE: DETAILED TECHNICAL SPECIFICATIONS OF ALL EXISTING AND NEW SYSTEMS ARE ENCLOSED 
AS SEPARATE ANNEXURE 
 
 



WEBEL TECHNOLOGY LIMITED 
 

18 
WTL/WBSDC/CE/21-22/027 

SECTION – B 
 

ELIGIBILITY CRITERIA 
 
 

1. The bidder must be a company registered under Companies Act, 1956/2013 or Partnership or LLP 
or OPC or Proprietary Firm. Documentary (Certificate of incorporation/Relevant document) 
evidence to be submitted. 

 
2. The bidder should have their presence in Kolkata with own office. Valid proof should be submitted 

along with the bid. 
 

3. The bidder should have valid GST Registration Certificate& PAN. Bidder shall have to submit 
photocopy of the documents. 

 
4. The bidder shall have executed “Similar Nature” of five  orders of an amount not less than Rs.10 

Crore each in total in last five financial years (considering FY - 2016-17, 2017-18, 2018-19, 2019-
2020 & 2020-2021)  in Government Department /PSU/Autonomous Body /any reputed 
organization. References order copy for the project to be provided. 

 
5. Bidder should have call center number. Call Center details for Bidder with number & detailed to 

be submitted. 
 

6. The bidder should have an average annual turnover of not less than Rs. 300 Crore in the last three 
financial years (FY 2018-19, 2019-2020&2020-2021). Bidder shall have to submit Audited Accounts 
/ Auditor Certificate in support of their claim. 

 
7. The Bidder should have positive net worth in last three financial years (FY – 2018-19, 2019-

2020&2020-2021). Auditor Certificate in support of their claim to be submitted. 
 
8. Bidder should submit Earnest Money Deposit (EMD / BID SECURITY) of Rs.1.2 Crore (Rupees One 

Crore Twenty Lakh only)electronically to Webel Technology Limited as per the details given in 
Clause – 9, Section - D. 

 
9. Bidder should submit Tender Fee of Rs. 10,000.00 (Rupees Ten Thousand only) electronically to 

Webel Technology Limited as per the details given in Clause – 9, Section - D. 
 

10. The bidder should submit Manufacturer’s Tender Specific Authorization of OEMs related to the 
assignment (Network Equipments (Active and Passive components),UPS Battery. Authorization to 
be submitted on OEM’s letter head and signed by authorized signatory. 

 

11. The Bidder (prime)musthave certification for the following standards:ISO9001:2015, ISO / IEC 
27001:2013, ISO / EC 20000-1:2018. Copy of valid Certificate to be submitted. 

 
12. The Bidder must have Support Service Centre with Manpower in Kolkata so that any call reported 

is attended within the response time. The detailed Support Service with manpower for the bidder 
should be submitted as per format (Section - M) 

 
13. The bidder shall submit Bid Form (Section – E) duly signed by the authorized signatory of the 

company as per the format enclosed. Deviation in format may not be accepted. 
 

14. The bidder shall not have been blacklisted by any State/Central Government or PSU Organization 
or bilateral/multilateral funding agencies for breach of ethical conduct or fraudulent practices as 
on date of submission of the proposal (as per DIT guidance note issued on 26-Dec-2011). 
Declaration on bidder’s letter head to be submitted. 
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15. Additional eligibility criteria: 

 

S. 

No. 

 
Clause 

 
Documents required 

 
 

1. 

 
The bidder (prime) should furnish, as part 
of its bid, an Earnest Money Deposit (EMD 
/ BID SECURITY) of Rs. 12000000.00. 

The EMD / BID SECURITY should be 
denominated in Indian Rupees and should 
be in the form of Bank Guarantee valid for 
6 months from the date of bid submission. 

 
 
 
 
 
 
 
 
 
 

2. 

 
 
 
 
The Bid can be submitted by an individual 
company or a consortium. 

 
 
 
 
In case of consortium applicant, consortia 
shall submit a valid Memorandum of 
Understanding (MOU)/agreement. 

“Consortium” shall mean more than one 
company which joins with other 
companies of complementing skills to 
undertake the scope of work defined in this 
RFP. In case of consortium the same shall 
not consist of more than three companies/ 
corporations, including the prime bidder. 

1. Memorandum of Understanding 
(MOU)/agreement among the 
members signed by the Authorized 
Signatories of the companies dated 
prior to the submission of the bid to 
be submitted in original. 

2. The MoU/agreement shall clearly 
specify the prime bidder, stake of 
each member and outline the roles 
and responsibilities of each member. 

 

3. 

The bidder (all companies in case of a 
Consortium) should be a company 
registered i n  I n d i a  under the 
Companies Act. 

 

Certificate of incorporation 



WEBEL TECHNOLOGY LIMITED 
 

20 
WTL/WBSDC/CE/21-22/027 

 
4. 

Bidder (prime) should have experience of 
IT System Integration/ Information 
Technology Infrastructure projects 
including implementation/ operations and 
should have been in the business for a 
period exceeding five years . 

Bidder (prime) who has acquired a 
company/ division of a company having 
experience as mentioned above shall also 
be considered. 

In case the Bidder is a wholly owned 
subsidiary, the experience of the parent 
company would be considered for 
compliance. 

 
 
A. Work Orders confirming year and 

area of activity. 

B. Memorandum and Articles of 
Associations. 

C. Relevant legal documentation 
confirming the acquisition/merger. 

5. Bidder (prime) must have certification for the 
following standards: 

 ISO 9001:2015 

 ISO / IEC 27001:2013 

 ISO / IEC 20000-1:2018 

 

Valid Copy of Certificates 



WEBEL TECHNOLOGY LIMITED 
 

21 
WTL/WBSDC/CE/21-22/027 

 
 
 
 
 
 
 
 
 

6. 

The bidder (prime) should have 
commissioned and installed at least one 
Data center project that meets all the below 
mentioned requirements during the last five 
(5) years. 

a. An Order Value (including IT and Non-
IT but excluding basic building structure 
cost) of not less than Rs. 20 crores. 

b. Valid BS 7799 / ISO 
certification  

Note: 
 Bidder’s in house data centers shall not 

be considered. 

 Bidders who have built their own 
Internet Data Center (IDC), for 
commercial use will be considered. 

 In case the Bidder is a wholly owned 
subsidiary, the experience of the parent 
company would be considered for 
compliance. 

 

 
 
 
 
 

a. Copy of work order / client certificates. 
For IDC bidder, Notarized Certificate 
from Company Secretary confirming 
the order value/cost. 

b. Valid Certification 

(IDC bidder shall also submit customer 
work orders) 
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7. 

The bidder (prime) should have 
experience in providing Facility 
Management Services (FMS) to at least one 
data center, during the last five years.  The 
FMS shall include IT infrastructure related 
(e.g. Servers, storage, networks etc.) and 
non IT related services (Power, cooling, 
physical security etc.) 

Note: 

 Bidder’s in house data centers shall 
not be considered. 

 Bidders who have built their own 
Internet Data Center (IDC), for 
commercial use will be considered. 

 In case the Bidder is a wholly owned 
subsidiary, then the experience of the 
parent company would be 
considered for compliance. 

 
 
 
 
 
 
 
Copy of work order / client certificates. 

 
8. 

The bidder (Prime/ Consortium Partner) 
should have a CMMi level 3 Certificate. 

In case the Bidder is a wholly owned 
subsidiary, then the CMMi certification of the 
parent company would be considered for 
compliance. 

 
Valid CMMi Level -3 or above certificate. 

 

9. 

The bidder (prime) should be a profit-
making company having positive net worth 
and having an annual turnover of more than 
Rs. 100 Crores in FY 2020-21. 

Copy of the audited financial statements of 
the company along with a CA certificate. 
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10. 

The bidder (prime) must have on its roll at 
least 30 technically qualified professionals 
in, networking, systems integration, and 
prior experience in providing the Data 
Center Infrastructure maintenance services. 

Certificate from bidders HR Department for 
number of Technically qualified 
professionals employed by the company. 
 

 
 

11. 

The Bidder and/or all/any consortium 
partners shall not be under a Declaration 
of Ineligibility for corrupt or fraudulent 
practices or blacklisted with any of the 
Government agencies, as on Bid Submission 
date. 

Declaration in this regard by the authorized 
signatory of the prime bidder 

 
 
 
 
 
 
 

12. 

 
The bidder (prime) should submit valid 
letter from the OEMs confirming following: 

 Authorization for bidder 

 Confirm that the products quoted 
are not reaching EOL within two 
years &EOS within 5 years 
Otherwise the same will be changed 
with the superior product at no extra 
cost. 

 Undertake that the support 
including spares, patches, and 
upgrades for the quoted products 
shall be available for the period of 
the project upto 7 years 

OEMs include but not limited to: 

 Compute Infrastructure 

 Networking Infrastructure 

 Storage Infrastructure 

 UPS 

 HVAC 

 Fire Detection &Suppression 

 Surveillance 

 Security Components 
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13. 

Each Server and Software OEM is required 
to submit an undertaking on the horizontal 
support of its product across various 
platforms/processors, as follows: 

Server 

Each Server OEM is required to submit an 
undertaking, certifying its product to be 
supported on Operating Systems (OS), and 
Databases, with names and version details 
of the supported OS and Databases, for a 
period of 6 years, applicable from the 
date of completion of FAT. In case the said 
support is terminated for any reason within 
the required support period for DC, the 
OEM shall provide a better server with no 
additional cost. 

Software 

Each Software OEM is required to submit 
an undertaking, certifying its product to be 
supported on the Server and Databases/ 
OS, with names and version details of the 
supported Server and Databases/OS, for a 
period of 6 years from the date of 
completion of FAT. In case the said support 
is terminated for any reason within the 
required support period for DC, the OEM 
shall provide a new version of software as 
applicable, with no additional cost. 

OEM of each equipment/system is 
required to submit an undertaking on 
support of its product for a period of 6 
years, applicable from the date of 
completion of FAT. In case the said support 
is terminated for any reason within the 
required support period for DC, the OEM 
shall provide a better equipment/system 
with no additional cost. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Declaration letter, along with relevant 
supporting documents 
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14. 
The bidder (prime) or  i t ’s  parent 
company should have an office in the 
State of West Bengal. T he local office should 
be equipped with the adequate resource to 
provide support as and when would be 
required. 

 
 
 
Relevant Documents or Undertaking 
signed by the Authorized Signatory 

 
 

15. 

The bidder should submit an acceptance of 
Terms and Conditions contained in the RFP 
document. 

Declaration in this regard by the 
authorized signatory of the prime bidder 
should be attached.  

 

16. 

The bidder should submit valid GST 
registration certificate and Permanent 
Account Number (PAN) issued by income 
Tax Department. 

Copy of each registration should be 
provided. 

 
 

17. 

The bidder should submit a copy of the 
entire RFP document with every page 
signed by an authorized signatory of the 
Bidder 

Signed RFP copies and must have court 
fee stamps of value Rs. 10/- affixed on the 
tender issue page.. 

 
 
 

18. 

The bidder should submit power of attorney 
certifying the authorized signatory. 

Power of Attorney executed by the 
Bidder in favor of the Principal Officer or 
the duly Authorized Representative, 
certifying him as an authorized signatory 
for the purpose of this Tender. 

16. Note: In the event of a consortium, one of the partners shall be designated as a "Prime 
Bidder". The bidder (prime) of the consortium shall be an Information Technology 
Company/ IT System Integrator. Every member of the consortium shall be equally 
responsible and jointly liable for the successful completion of the entire project. 

17. In Consortium all the members shall be equally responsible to complete the project; however 
prime bidder shall give an undertaking for successful completion of the project. In case 
of any issues, prime bidder would be responsible for all the penalties. 
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18. A bidding company/ corporation cannot be a part of more than one Consortium. Any 
Member of consortium cannot bid separately as a sole bidder. The bidder (all consortium 
partners) must have Company registration certificate, Registration under labor laws & 
contract act, valid VAT/ Sales Tax Registration Certificate, valid 

19. In case the Bidder is a wholly owned subsidiary, then the documentary evidence of the parent 
company would be considered for tender compliance. 
 

 
Criteria for Evaluation of Bids 

• A three-stage procedure will be adopted for evaluation of proposals, with the pre-
qualification being completed before the technical evaluation and thereafter financial 
proposals being opened and compared. Pursuant to the pre-qualification criterion Bidders 
will be short-listed for technical bid. Technical bids will be opened only for the Bidders 
who succeed the pre-qualification criterion. The technical bids for the disqualified Bidders 
will be returned unopened at the address mentioned on the envelopes containing the 
technical bid. 

• SIA will review the technical bids of the short-listed Bidders to determine whether the 
technical bids are substantially responsive. Bids that are not substantially responsive are liable 
to be disqualified. 

• SIA will assign points (quality of services score) to the technically qualified Bidders based 
on the technical evaluation criterion as mentioned in section 6.18.2. The commercial bids for 
the technically qualified Bidders will then be opened and reviewed to determine whether 
the commercial bids are substantially responsive. 

• The evaluation will be made on the basis of least cost. 

• Conditional bids are liable to be rejected. 
 
Criteria for Evaluation and Comparison of Pre-qualification Bids 

• The Bidder shall be liable for adherence to all provisions of this Agreement. 

The Pre-Qualification proposal will be evaluated using the checklist given in Section 2 
 
Criteria for Evaluation and Comparison of Technical Bids 

 Technical proposal of only those bidders will be opened and evaluated who meet all the 
pre- qualification criteria. 

 The evaluation committee will evaluate the Technical Proposals on the basis of the technical 
evaluation criterion as provided below. 

 Qualifying marks for opening Financial bid is 28 under the category “Organizational strength” 
out of 40 (70%) and 42 under the category “Technical Solution offered” out of 60 (70%). Firms, 
scoring less than 70% marks in any one of the category between “Organizational 
Strength” and “Technical Solution Offered”, will not be eligible for opening financial bid. 

 Technical bids will be reviewed for determining the technical capability of the Bidder for 
the Project and to ascertain Compliance of the Technical bids with the RFP terms and 
conditions, technical requirements and scope of work as defined in this RFP. 

  
Scoring Criteria and evaluation parameters: 
 

Table 4: Evaluation Parameters 

Sr Technical Score Marks 
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A Organizational Strength 40 

B Technical Solution Offered 60 

 Total (A + B) 100 

 

 
Sr 

 
Evaluation Parameter 

Breakup 
of 
Marks 

Total 
Marks 

A) Organizational strength (40 marks) 

 
 

A.1 

Bidder’s experience in implementation of Data Center projects 
or Large Scale implementation of IT project in India with a 
value of Rs. 10 Crore or above; 

 
10 

Slab 1 1 Projects executed 2  
Slab 2 2 Projects executed 6  

Slab 3 3 Projects or more executed  10  

 
 
 
A.2 

Bidder’s experience in providing system integration quantified 
in terms of number of years will be evaluated; project 
considered for evaluation should have project cost more 
than Rs. 5 Crore. 

  
10 

Slab 1 Projects experience of more than 2 years 4  

Slab 2 Projects experience of more than 4 years 8  

Slab 3 Projects experience of more than 6 years 10  
 
 
 

A.3 

Bidder’s experience in providing facility management 
quantified in terms of number of projects will be evaluated; 
project considered for evaluation should have project cost 
more than Rs. 4 Crore. 

  
10 

Slab 1 1 Project under maintenance 2.5  

Slab 2 2 Projects executed under maintenance 5  
Slab 3 3 Projects under maintenance 7.5  

Slab 4 4 Projects or more under maintenance 10  

 
 
 
 
A.4 

Annual Turnover of the bidder from Indian Operations in 
FY 2020-21 (In Crores): 

 
5 

Slab 1 Annual turnover > Rs 400 Cr 5  

Slab 2 Annual turnover > Rs 350 Cr ≤ Rs 400 Cr 4  
Slab 3 Annual turnover > Rs 300 Cr ≤ 350 Rs Cr 3  

Slab 4 Annual turnover > Rs 250 Cr ≤ Rs 300 Cr 2  

Slab 5 Annual turnover > Rs 200 Cr ≤ 250 Cr 1  

 Bidder’s Manpower strength on own payroll  5 
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A.5 

Slab 1 Manpower strength of >100 but <= 150 1  

Slab 2 Manpower strength of >150 but <= 200 2  

Slab 3 Manpower strength of >200 but <= 300 3  

Slab 4 Manpower strength of >300 but <= 400 4  

Slab 5 
Manpower strength of >400 

5 
 

 
Note: In case the Bidder is a wholly owned subsidiary, then the documentary evidence for the experience & 
expertise of the parent company would also be considered for tender compliance and scoring. 
 

B) Technical solution offered (60 marks) 

 
 
 
 
 

B.1 

Design & Architecture:  15 

Slab 1 Description of the design and technical solution and various 
components including design diagrams and elaboration of 
components 

5  

 
 
 
Slab 2 

Extent of compliance to technical requirements as per given 
specifications of RFP Vol-II & for quoting all the products. 
For mismatch of product specification 1 marks will be 
deducted for each product. Mismatch of specifications for 
more than 5 products will be treated as disqualification of 
the bid. Selected bidder needs to comply with product 
specification as per RFP and products needs to be replaced 
by the bidder where technical specification mismatch 
identified. 

 
 
 
5 

 

Slab 3 Commissioning of complete data center and adherence to 
best practices like ISO, ITIL, BS15000, IPv6 etc. 

5  

 
 
 
B.2 

Solution document with detailed understanding of the project 
including: 

 20 

 
Slab 1 

Approach & Methodology for Installation, Configuration (3 
marks maximum on pro-rata basis) & Migration of IT 
Components with minimal downtime (2 marks maximum on 

 
5 

 

 
Slab 2 

Approach & Methodology for Installation, Configuration (3 
marks maximum on pro-rata basis) & Migration of non-IT 
Components with minimal downtime (2 marks maximum on 

 
5 

 

 Slab 3 Approach & Methodology – presentation 10  

B.3 Project Plan with timeline and milestones  5 

B.4 Resource planning and allocation  20 

B.4.1 SI Project Manager – 1 no. (6 marks)  
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B.4.1.1 

Slab 1 Education: (B.E. / B.Tech) or  MBA or its equivalent with 
PMP/Prince2 certification (2 Marks) 

 
2 

 

Slab 2 Education: B.E. / B.Tech or MBA or its equivalent without 
PMP/Prince2 certification (1 mark) 

B.4.1.2 Slab 1 Overall Experience: 10+ years of experience (2 marks) 2  

Slab 2 Overall Experience: 8 + years of experience (1 mark) 

 
B.4.1 
.3 

Slab 1 Data Center implementation & operations experience: 
With 5+ years (2 marks) 

 
2 

 

Slab 2 Data Center implementation & operations experience: 
With 3+ years (1 mark) 

B.4. 2 DC Design and IT Expert -1 no. (4 Marks)  

 
B.4. 2.1 

Slab 1 Education: B.E. / B.Tech / MCA with ISO 27001:2013 lead 
implementer / auditor certification( 2 marks) 

2  

Slab 2 Education:  B.E./ B.Tech  /  MCA  without  ISO  27001:2013  
lead implementer/auditor certification ( 1 mark) 

 
B.4. 2.2 

Slab 1 Overall Experience: More than 7 years’ experience with 5+ 
year Data Center implementation with execution of two 
similar projects (2 marks) 

2  

Slab 2 Overall Experience: More than 7 years’ experience with 
3+ years, Data Center implementation with execution of two 
similar projects (1 mark) 

B.4. 3 Non IT Solution Expert – 2 nos. (4 Marks, 2 for each expert)  

 
B.4. 3.1 

 
 
Slab 1 

Education: B.E. / B.Tech or above with specialization in Civil 
Engineering with CDCP certification  (1mark) 
Overall Experience: More than 7 years’ experience with 3+ 
year Data Center Non IT Infrastructure implementation with 
execution of two similar projects (1 Mark) 

 
 
2 
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Slab 2 

Education: B.E. / B.Tech  or above with
 specialization in Electrical/Mechanical 
Engineering with CDCP certification ( 1mark) Overall 
Experience: More than 7 years’ experience with 3+ year 
Data Center Non IT Infrastructure implementation  

 
 

2 

 

B.4. 4 Infrastructure Implementation team – 2 no’s (6 marks)  

 
 
B.4. 4.1 

Slab 1 5 + Experience in DC implementation but not limited to 
Storage, Network, Security (2 marks) 

2  

Slab 2 3 + Experience in DC implementation but not limited to 
Storage, Network, Security (1 mark) 

Slab 3 Certification – ITIL and CCNA with any security certification (2 
Marks) 

2  

Slab 4 Certification – ITIL and CCNA without any security certification 
(1 Mark) 

 
B.4. 4.2 

Slab 1 5 + Experience in DC implementation but not limited to 
Server, Storage, Network etc. with ITIL and RHCE/MCSE 
certifications (2 marks) 

1  

Slab 2 5 + Experience in DC implementation but not limited to 
Server, Storage, Network etc. without ITIL and RHCE/MCSE 
certifications (1 mark) 

1  

 
Note: In case the Bidder is a wholly owned subsidiary, then the documentary evidence for the experience & 
expertise of the parent company would also be considered for tender compliance and scoring. 
 
 

Financial Bid Evaluation 

 The Financial Bids of technically qualified bidders (i.e. above 70 marks) will be opened 
on the prescribed date in the presence of bidder representatives. 

 Only fixed price financial bids indicating total price for all the deliverables and services 
specified in this bid document will be considered. 

 The bid price will include all taxes and levies and shall be in Indian Rupees and mentioned 
separately. 

 Any conditional bid would be rejected. 

 Errors & Rectification: Arithmetical errors will be rectified on the following basis: “If 
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there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected. If there is a discrepancy between words and figures, the amount in 
words will prevail”. 

 If there is no price quoted for certain material or service, the bid shall be declared as 
disqualified. 

 The lowest quoted price of the financial bid amongst the technically qualified bidders 
will be declared L1 bid. 

 In the event that there are 2 or more bidders having the same value in the financial 
bid, the bidder securing the highest technical score will be adjudicated as the “Best 
responsive bid” for award of the Project. 

 
 
Appointment of System Integrator: 

Award Criteria 

WTL will award the Contract to the successful bidder whose financial proposal is the 
lowest and would consider it as substantially responsive as per the process outlined above. 
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SECTION – C 

 
DATE AND TIME SCHEDULE 

 
 

Sl. No. Particulars Date & Time 
1 Date of uploading of N.I.T. & other Documents (online) 

(Publishing Date) 
 

6.12.2021 

2 Documents download/sale start date (Online) 
 

6.12.2021 

3 Last Date and time of sending the queries (Offline) 
 

13.12.2021 at 11.00 hrs. 

4 Pre Bid Meeting (On Line) 
 

14.12.2021 at 11.00 hrs. 

5 Corrigendum, if any will be published (On Line) 
 

- 

6 Bid Submission start date & time (On line) 
 

21.12.2021 at 11.00 Hrs. 

7 Last Date & time of submission of Earnest Money Deposit 
& submission of remittance details 
 

27.12.2021 at 12.00 Hrs 

8 Last Date & time of submission of Tender Fee & 
submission of remittance details 
 

27.12.2021 at 12.00 Hrs. 

9 Bid Submission closing date & time (On line) 
 

27.12.2021 at 14.00 Hrs. 

10 Bid opening date & time for Technical Proposals (Online) 
 

29.12.2021 at 14.00 Hrs. 

11 Date of uploading the final list of Technically Qualified 
Bidder (online) after disposal of appeals, if any 
 

- 

12 Date for opening of Financial Bid (Online) 
 

- 
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SECTION – D 
 

INSTRUCTION TO BIDDER 
 

1. DEFINITIONS 
 
In this document, the following terms shall have following respective meanings: 
 
“Acceptance Test Document” means a document, which defines procedures for testing the 
functioning of installed system. The document will be finalized with the contractor within 7 days of 
issuance of the Letter of Award. 
 
“Bidder” means any firm offering the solution(s), service(s) and /or materials required in the RFP. The 
word Bidder when used in the pre award period shall be synonymous with Bidder, and when used 
after award of the Contract shall mean the successful Bidder. 
 
“Contract” is used synonymously with Agreement. 
 
“Contract Price” means the price to be paid to the Contractor for providing the Solution, in 
accordance with the payment terms. 
 
“Contractor” means the Bidder whose bid to perform the Contract has been accepted by Tender 
Committee and is named as such in the Letter of Award. 
 
“Default Notice” mean the written notice of Default of the Agreement issued by one Party to the 
other. 
 
“Fraudulent Practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a Contract and includes collusive practice among Bidders (prior to or after 
Bid submission) designed to establish Bid prices at artificial noncompetitive levels and to deprive the 
Directorate of Commercial Taxes and eventually Gov. of W. Bengal of the benefits of free and open 
competition. 
 
“GoI” shall stand for the Government of India. 
 
“GoWB” means Government of West Bengal. 
 
“Personnel” means persons hired by the Bidder as employees and assigned to the performance of 
the Infrastructure Solution or any part thereof. 
 
“Similar Nature of Work” means AMC support of Hardware items and Networking Components. 
 
“Project” AMC support of Hardware items and Networking Components installed in the Writers’ 
Buildings and different District Head Quarters (DHQs), Sub Divisional Head Quarters (SDHQs) & Block 
Head Quarters (BHQs) across West Bengal. 
 
“AMC”means Annual Maintenance Contract. 
 
“Services” means the work to be performed by the Bidder pursuant to this Contract, as described in 
the detailed Scope of Work. 
 
“Interest rate” means “364 days Government of India (GoI) Treasury Bills” rate. 
 
"Law" shall mean any Act, notification, bye law, rules and regulations, directive, ordinance, order or 
instruction having the force of law enacted or issued by the Central Government and/or the 
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Government of West Bengal or any other Government or regulatory authority or political subdivision 
of government agency. 
 
“LOI” means issuing of Letter of Intent shall constitute the intention of the WTL to place the Purchase 
Order with the successful bidder. 
 
“Requirements” shall mean and include schedules, details, description, statement of technical data, 
performance 
characteristics, standards (Indian as well as International) as applicable and specified in the Contract. 
 
 
“Service" means provision of Contracted service viz., operation, maintenance and associated services 
for DEPLOYED SYSTEMS as per Section titled “Scope of Work”. 
 
“Termination Notice” means the written notice of termination of the Agreement issued by WTL. 
 
"Uptime" means the time period when specified services are available with specified technical and 
service standards as mentioned in section titled WARRANTY SUPPORT” "%Uptime" means ratio of 'up 
time' (in minutes) as mentioned in section titled “Warranty support”. 
 
"Service Down Time" (SDT) means the time period when specified services with specified technical 
and operational requirements as mentioned in section titled “WARRANTY SUPPORT”” are not 
available to Gov. of W. Bengal and its user departments and organizations. 
 
“WTL” means Webel Technology Limited a Govt. of W. Bengal undertaking. 
 

2. PRE BID MEETING 
Pre Bid Meeting will be held on 14.12.2021at 11.30 hrs. (On-Line Meeting). Bidder can send 
theirqueries as per format (Section - N) to Manager (Purchase) (purchase@wtl.co.in). Only the 
queriesreceived within the stipulated date prior to the Pre Bid Meeting will be answered. Interest 
bidders arerequested to send mail to (purchase@wtl.co.in) for participation of online pre-bid 
meeting. Based onrequest WTL will share meeting id / links for meeting. If there is any change in date 
and time then willinform. 
 

3. COST OF BIDDING 
The bidder shall bear all costs associated with the preparation and submission of the bid and WTL will 
no case be responsible for those costs regardless of the conduct or outcome of the bidding process. 

 
4. BID DOCUMENT 

Bidder is expected to examine all instructions, forms, terms and requirement in the bid document. The 
invitation to bid together with all its attachment thereto shall be considered to be read, understood 
and accepted by the bidder unless deviations are specifically stated in the seriatim by the bidder. 
Failure to furnish all information required by the bid document or a bid not substantially responsive to 
the bid document in every respect may result of the bid. 

 
5. AMENDMENT OF BID DOCUMENT 

At any time prior to the deadline for submission of proposals, WTL reserves the right to 
add/modify/delete any portion of this document by issuance of an Corrigendum, which would be 
published on the website and will also be made available to the all the Bidder who have been issued 
the tender document. The Corrigendum shall be binding on all bidders and will form part of the bid 
documents. 
 

6. MODIFICATION AND WITHDRAWAL OF BIDS 
As per the bidding process available in the tender. 

 
7. LANGUAGE OF BID & CORRESPONDENCE 
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The proposal will be prepared by the Bidder in English language only. All the documents relating to 
the proposal (including brochures) supplied by the firm should also be in English, and the 
correspondence between the Bidder & WTL will be in English language only. The correspondence by 
fax/E-mail must be subsequently confirmed by a duly signed formal copy. 

 
8. BIDDER’S SOLUTION 

The bidders are requested to study the Bill of Material supplied with this document carefully. While 
working out the solution the bidder has to work with the broad minimum specification provided in the 
tender documents, conforming to the model, make and Part number (wherever provided). While 
submitting the bid the bidder has to detail out all components needed to complete the system BOM. 
The bidder is required quote for each item retaining all major components/sub system detailed and 
specified. As the contractor will be responsible for smooth functioning of the system, availability of 
spares during the tenure of the warranty period have to be take care by the contractor to maintain the 
guaranteed uptime. 

 
9. EARNEST MONEY DEPOSIT (EMD / BID SECURITY) / TENDER FEE 

The bidder shall furnish Online Receipt against payment of Tender Fees and Earnest Money Deposit. 
 

10. REFUND OF EMD / BID SECURITY 
EMD / BID SECURITY will be refunded to the unsuccessful bidders without interest by following guidelines 
of circular 

3975-F(Y) dated 28/07/2016 on final selection of Successful Bidders. 
 

11. FORFEITURE OF EMD / BID SECURITY 
EMD / BID SECURITY made by Bidder may be forfeited under the following conditions: 

 
If Bidder withdraws the proposal before the expiry of validity period. 

 
During the evaluation process, if a Bidder indulges in any such activity as would jeopardize the 
process, the decision of WTL regarding forfeiture of EMD / BID SECURITY shall be final and shall not 
be called upon question under any circumstances. 

 
If Bidder violates any of the provisions of the terms and conditions of the proposal. 

 
In the case of a successful Bidder, if Bidder fails to: 

a) Accept the work order along with the terms and conditions. 
b) Furnish performance security. 
c) Violates any of the work conditions of this proposal or indulges in any such activities as would   

jeopardize the work. 
d) Submitting false/misleading information/declaration/documents/proof/etc. 

 
The decision of WTL regarding forfeiture of EMD / BID SECURITY shall be final and shall not be called 
upon to question under any circumstances, besides, forfeiture of EMD / BID SECURITY even the 
Bidder will be deferred from participating in any job for a period of one year. 

 
12. FORMS AND FORMATS 

The various inputs for the Techno Commercial as Financial Bids are to be submitted in the format 
specified. The bidder shall use the form, wherever specified, to provide relevant information. If form 
does not provide space for any required information, space at the end of the form or additional sheets 
shall be used to convey the said information. For all other cases, the bidder shall design a form to hold 
the required information. 

 
13. LACK OF INFORMATION TO BIDDER 

The bidder shall be deemed to have carefully examined the Bid document to his entire satisfaction. 
Any lack of information shall not relieve the bidder of his responsibility to fulfill his obligation under 
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the bid. If bidder has any queries relating to bid document, then he can send the queries before the 
Pre Bid Meeting. 
 
 

14. CONTRACT EXECUTION 
On receipt of the Letter of Award/Purchase Order the contractor should submit a Performance Bank 
Guarantee (PBG) equivalent to 3% of the total contract value within three weeks from the date of 
receipt of Letter of Award/Purchase Order. The PBG should be valid for six months more than the 
AMC period. All delivery of the material will have to be completed within 45 days from the date of 
acceptance of contract and the contractor has to ensure all activities leading to the commissioning of 
the contract to be completed within 75 days from the date of award. Subsequent to the award of 
contract, the contractor will have to arrange for the requisite material as per BOM. 

 
15. TIME SCHEDULE FOR DELIVERY BACK-TO-BACK AMC SUPPORT 

Back-to-Back AMC document from OEM will be provided. 
 

16. LIQUIDATED DAMAGE / PENALTY 
The job includes the supply and installation of materials mentioned in the tender document. In the 
event of failure to meet the job completion in stipulated date/time liquidated damage may be imposed 
on the contractor for sum not less than 0.5% of the contract value for that item/job for each week or 
part thereof, subject to a ceiling of 10% of the total contract value (excluding all taxes & duties and 
other charges). In the event of LD exceeds 10% of the order value, WTL reserves the right to terminate 
the contract and WTL will get the job completed by any other competent party. The difference of cost 
incurred by WTL will be recovered from the contractor and PBG will be invoked. 
 

 
17. LIABILITY 

In case of a default on bidder’s part or other liability, WTL shall be entitled to recover damages from 
the Contractor. In each such instance, regardless of the basis on which WTL is entitled to claim damages 
from the Contractor (including fundamental breach, negligence, misrepresentation, or other contract or 
tort claim),Contractor shall be liable for no more than: 

 Payment referred to in the Patents and Copyrights clause. 
 Liability for bodily injury (including death) or damage to real property and tangible personal 

property limited to that cause by the Contractor’s negligence. 
 As to any other actual damage arising in any situation involving non-performance by Contractor 

pursuant to or in any way related to the subject of this Agreement, the charge paid by WTL for the 
individual product or Service that is the subject of the Claim. However, the contractor shall not be 
liable for 

 For any indirect, consequential loss or damage, lost profits, third party loss or damage to property 
or loss of or damage to data. 

For any direct loss or damage that exceeds the total payment for Contract Price made or expected to 
be made tothe Contractor hereunder. 

 
18. PATENTS & COPYRIGHT 

If a third party claims that a product delivered by the Contractor to WTL infringes that party’s patent or 
copyright, the Contractor shall defend WTL against that claim at Contractor’s expense and pay all 
costs, damages, and attorney’s fees that a court finally awards or that are included in a settlement 
approved by the Contractor, provided that WTL. 

 Promptly notifies Contractor in writing of the claim 
 Allows Contractor to control and co-operate with Contractor in the defense and any related 

settlement negotiations. 
Remedies: If such a claim is made or appears likely to be made, WTL would permit Contractor to 
enable WTL to continue to use the product, or to modify it, or replace it with one that is at least 
functionally equivalent. If Contractor determines that none of these alternatives is reasonably 
available, WTL agrees to return the product to Contractor on Contractor’s written request. Contractor 
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will then give WTL a credit equal to for a machine. WTL’s net book value (provided WTL has followed 
generally accepted accounting principles for a generally available software product produced by 
Contractor (Program) the amount paid by WTL or 12 months charges (which ever is lesser) and for 
materials the amount paid by WTL for the materials. These will be Contractor’s entire obligation 
regarding any claim of infringement. 

 
19. SUSPENSION OF WORK 

WTL shall have the power at any time and from time to time by notice to the Contractor to delay or 
suspend the progress of the work or any part of the work due to any other adequate reasons and on 
receipt of such notice the contractor shall forthwith suspend further progress of the work until further 
notice from WTL. The Contractor shall recommence work immediately after receiving a notice to do 
so from WTL. The whole or any part of the time lost for such delay or suspension shall, if WTL in its 
absolute discretion thinks fit, but not otherwise, be added to the time allowed for completion. 

 
20. TERMS OF PAYMENT 
 

Sl. No. Payment Schedule Fee Payable Remarks 

 
 

1. 

 
 
Mobilization Advance 

 
 
10% of the total CAPEX 

Payable against submission 
of Performance Bank 
Guarantee 
foranamountequalto3%ofth
eContractvalueonor 
before10days of signing of 
Contract. 

 
2. 

 
On Delivery of all the IT 
&Non-IT equipment 

50% of the CAPEX 
value of the delivered 
IT/non-IT equipment 

Payable on successful check 
of all/part of the delivered 
equipment by WTL 
appointed Nodal Officer. 

 
 

3. 

 
 
PAT / Installation & 
Commissioning of IT &Non-IT 
components 

20% of The CAPEX 
value of the installed IT/ 
non-IT equipment 

Payable on successful PAT / 
Installation & Commissioning 
of all the installed equipment 
WTL appointed Nodal 
Officer, post PAT / 
Installation & Commissioning 
Certification by 

Consultant 
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4. 

 
On successful Final 
acceptance test  

 
 
 

20% of the CAPEX & One 
Time Installation & 
Commissioning Charges 

Payable on Successful 
implementation of FAT, in 
accordance with WTL. 

 
 

5. 

Hardware AMC for existing 
equipments /Software ATS 
or License cost subsequent 
to initial supply periods 

 
Payable yearly 
advance against 
invoice raising 

All OEM 
equipment 
AMC should be 
back- lined with 
OEMs 

         6. Operations and 
Management for 5 years 
payable quarterly (as 
QGR)against invoice raised. 

 
5%(per quarter)of the 
OPEX 

 
Payment release subject to 
Performance / FMS Resource 
attendance  

 
 
21. GOVERNING LAWS 

This contract should be governed by and interpreted by Arbitration clause in accordance with Laws in 
force in India. The courts at Kolkata shall have exclusive jurisdiction in all matters arising under the 
contract. The selected vendor shall keep himself fully informed of all current national, state and 
municipal law and ordinances. The selected vendor shall at their own expense, obtain all necessary 
permits and license and pay all fees and taxes required by law. These will be selected vendor’s entire 
obligation regarding any claim of infringement. The selected vendor hereto agrees that it shall 
comply with all applicable union, state and local laws, ordinances, regulations and codes in 
performing its obligations hereunder, including the procurement of licenses, permits certificates and 
payment of taxes where required. The selected vendor shall establish and maintain all proper records 
(particularly, but without limitation, accounting records) required by any law, code/practice of 
corporate policy applicable to it from time to time including records and returns as applicable under 
labor legislation. 
 

 
22. CORRUPT OR FRAUDULENT 

The Tender Committee requires that the bidders under this Tender observe the highest standards of 
ethics during the procurement and execution of such contracts. For this purpose the definition of 
corrupt and fraudulent practices will follow the provisions of the relevant laws in force. The Tender 
Committee will reject a proposal for award if it detects that the bidder has engaged in corrupt or 
fraudulent practices in competing for the contract in question. The Tender Committee will declare a 
firm ineligible, either indefinitely or for a stated period of time, if it at any time determines that the 
firm has engaged in corrupt and fraudulent practices in competing for, or in executing, a contract. 

 
23. BIDING CLAUSE 

All decisions taken by the Tender Committee regarding the processing of this tender and award of 
contract shall be final and binding on all parties concerned. 
The Tender Committee reserves the right: 

 To vary, modify, revise, amend or change any of the terms and conditions mentioned above 
and, 
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 To reject any or all the Tender/s without assigning any reason whatsoever thereof or to annul 
the bidding process and reject all bids at any time prior to award of contract, without thereby 
incurring any liability to the affected bidder(s) or any obligation to inform the affected 
bidder(s) of the grounds for such decision. 

 
 
 
24. WORKMEN’S COMPENSATION 

In every case in which by virtue of the provision of the workmen’s compensation Act 1923 or any other 
relevant acts and rules, compensation to a workman employed by the contractor, is payable, then this 
should be done by the Contractor. If WTL is obliged to make any compensation under the said rules 
and acts, then the amount shall be recovered without prejudice, from the bills and due of the 
Contractor. WTL shall not be bound to contest any claim made against the Contractor in respect of 
workmen’s compensation. 

 
25. CONTRACTOR’S EMPLOYEES 

The Contractor shall comply with the provision of all labour legislation including the requirement of 
the payment of Wage Act 1936 and the rules framed there under and modifications thereof in respect 
of men employed by him in carrying out the contract. The Contractor must ensure that he complies 
with PF, ESI regulation for all his deployed employees. The Contractor shall see that all authorized Sub 
Contractors under him similarly complied with the above requirement. 

 
26. SAFETY MEASURES 

The Contractor shall in the course of execution of the work take all necessary precaution for the 
protection of all persons and property. The Contractor shall take adequate measures to protect the 
work and present accident during the work. In the event of any accident to any person or persons or 
damage or injury of any description to any person or property due to failure on the part of the 
contractor in taking proper precautionary measures the contractor shall be responsible for and must 
make good the loss the damage at his own cost to the satisfaction of the department and employees of 
the department shall be indemnified from all claims or liabilities arising there from or any expenses 
incurred on account thereof. 

 
27. EQUIPMENT 

All tools & tackles necessary for the work shall have to be procured by the contractor unless otherwise 
specified elsewhere in these tender documents. The equipment used by the contractor for a particular 
work must be appropriate for the type of work. The contractor shall maintain the equipment used on 
the work properly so that they are in good working condition. In no case shall the contractor use 
defective or imperfect equipment in the work. The contractor shall arrange to replace or repair all 
defective equipment so that the progress of the work is not hampered. No defective equipment should 
be left at the site of work and the department shall not be responsible for any loss or damage to any of 
this equipment during the course of the execution of the work. 

 
28. SUB-CONTRACT 

The purchaser (WTL) does not recognize the existence of Sub-Contractors. The Contractor’s 
responsibility is not transferable. 

 
29. TERMINATION FOR DEFAULT 

WTL may without prejudice to any other remedy or right of claim for breach of contract by giving not 
less than 30 days written notice of default sent to the contractor, terminate the order in whole or in 
part. If the contractor materially fails to render any or all the services within the time period specified 
in the contract or any extension thereof granted by WTL in writing and fails to remedy its failure within 
a period of thirty days after receipt of default notice from WTL. If the project (delivery, commissioning 
as well as warranty maintenance support is not carried out according to specification due to deficiency 
in service as per terms of the contract. In such case WTL will invoke the amount held back from the 
contractor as PBG. 
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30. BANKRUPTCY 
If the contractor becomes bankrupt or have a receiving order made against him or compound with his 
creditors or being a corporation commence to be wound up, not being a voluntary winding up for the 
purpose only or amalgamation or reconstruction, or carry on their business under a receiver for the 
benefit of their creditors or any of them, WTL shall be at liberty to terminate the engagement forthwith 
without any notice in writing to the contractor or to the liquidator or receiver or to any person in whom 
the contractor may become vested and without any compensation to give such liquidator or receiver 
or other person the option of carrying out the engagement subject to their providing a guarantee for 
the due and faithful performance of the engagement up to an amount to be determined by WTL. 

 
31. FORCE MAJEURE 

It is hereby defined as any cause, which is beyond the control of the Contractor or WTL as the case 
may be, which such party could not foresee or with a reasonable amount of diligence could not have 
foreseen and which substantially affect the performance of the contract, such as 

 War, Hostilities or warlike operations (whether a state of war be declared or not), invasion, act 
of foreign enemy and civil war. 

 Rebellion, revolution, insurrection, mutiny, usurpation of civil or military, government, 
conspiracy, riot, civil commotion and terrorist area. 

 Confiscation, nationalization, mobilization, commandeering or requisition by or under the 
order of any government or de facto authority or ruler, or any other act or failure to act of any 
local state or national government authority. 

 Strike, sabotage, lockout, embargo, import restriction, port congestion, lack of usual means of 
public transportation and communication, industrial dispute, shipwreck, shortage of power 
supply epidemics, quarantine and plague. 

 Earthquake, landslide, volcanic activity, fire flood or inundation, tidal wave, typhoon or 
cyclone, hurricane, nuclear and pressure waves or other natural or physical disaster. 

 
If either party is prevented, hindered or delayed from or in performing any of its obligations under 
the Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence of 
such event and the circumstances of the event of Force Majeure within fourteen days after the 
occurrence of such event. The party who has given such notice shall be excused from the 
performance or punctual performance of its obligations under the Contract for so long as the relevant 
event of Force Majeure continues and to the extent that such party’s performance is prevented, 
hindered or delayed. 

 
The party or parties affected by the event of Force Majeure shall use reasonable efforts to mitigate the 
effect of the event of Force Majeure upto its or their performance of the Contract and to fulfill its or 
their obligation under the Contract but without prejudice to either party’s right to terminate the 
Contract. 

 
No delay or nonperformance by either party to this Contract caused by the occurrence of any event of 
Force Majeure shall. 

 Constitute a default or breach of the contract. 
 Give rise to any claim fro damages or additional cost or expense occurred by the delay or 

nonperformance. If, and to the extent, that such delay or nonperformance is caused by the 
occurrence of an event of Force Majeure. 

 
32. SERVICE LEVEL AGREEMENT (SLA) 

Licenses/Subscriptions 

The system software licenses/subscriptions mentioned in the Bill of Materials shall be genuine, 
perpetual, full use and should provide upgrades, patches, fixes, security patches and updates 
directly from the OEM. All the licenses and support (updates, patches, bug fixes, etc.) should 
be in the name of Webel Technology Limited 
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All the licenses and support (updates, patches, bug fixes, etc.) should be in the name of WTL. 
SI shall provide a comprehensive warranty that covers all components after the issuance of the 
final acceptance by WTL. The warranty should cover all materials (if applicable), licenses, 
services, and support for both hardware (if applicable)and software. SI shall administer 
warranties with serial number and warranty period. SI shall transfer all the warranties to WTL 
at no additional charge at the time of termination of the project. All warranty documentation 
(no expiry) will be delivered to WTL. 

SI shall review the licenses requirements/subscription support with the Department.  

Network Connectivity 

The network connectivity for the project need to be established under this project for the 
office and between the DC & DR under this project. The SI would be responsible to design the 
network solution with adequate capacity and redundancy and all the connectivity provided 
under this project should be secure and reliable. The Network shall be designed to meet the 
minimum SLA prescribed in this tender. SI shall be responsible for coordinating the respective 
stakeholders for the network connectivity. 

Capacity Building / Training 

Overview 

The SI would be required to provide training on various aspects to enable effective use of the 
new system to achieve the envisaged outcomes. The scope of work of the SI related to 
Capacity Building & Change Management is described in this section. Capacity building will 
include the following: 

Preparation of Training material 

a) Training Materials: The following minimum training materials will be required to be 
prepared by the SI to facilitate the training of users: 

FAT & Go-Live 

SI will assist in successful completion of Final Acceptance Testing (FAT) and audit of the system on 
the completion of the roll-out of each phase and will submit a Go-Live Report for each phase. The 
Final Acceptance Testing (FAT) for rolled-out application shall be tested for both remotely & 
onsite basis. 

The application tested for acceptance testing & Final Acceptance Testing is observed over one 
month for Stabilization, Reliability & Consistency of the solution. On being consistent, reliable and 
efficient over a period of time the solution is said to be declared Go-Live. The application & 
resources should be well equipped such that SI is able to comprehensively meet the SLA / 
performance requirements. 

Go-Live 

Go-Live is declared by WTL when the proposed solution becomes operational after successful 
conclusion of all acceptance tests to the satisfaction of the Department 

Sign-off Deliverables 

FAT Report signed off from the concerned department Go-Live report 

 
Scope of Services - Operation and Maintenance Phase This phase starts from the successful 
completion of “Go-Live”. 
 
The SI is responsible for the Comprehensive maintenance of all components of the project for the 
Contract period of 3 years from the date of Go-Live. 
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Success of the Project would rely on how professionally and methodically the entire Project is 
managed once the implementation is completed. From the Systems Integrator perspective, this is 
a critical phase since the quarterly payments are linked to the SLA’s in the post implementation 
phases. System Integrator, thus, is required to depute a dedicated team of professionals to 
manage the Project and ensure adherence to the required SLAs. 
 

Overview of Post Implementation Services 

An indicative list of activities and nature of support to be provided is mentioned below: 
 
System Administration and Trouble Shooting 

A. Overall monitoring and management of all IT infrastructure deployed by the SI 
 

B. Repair or replace infrastructure deployed for this Project. 
 

C. Replace component due to technical, functional, manufacturing or any other 
problem with a component of the same make and configuration. In case the 
component of same make and configuration is not available, the replacement 
shall conform to open standards and shall be of a higher configuration and shall 
be approved by the Department 

 
D. Perform system administration tasks such as managing the user access, creating 

and managing users, taking backups etc. 
 

E. Performance tuning of the system to ensure adherence to SLAs and performance 
requirements as indicated in the RFP. 

 
Database Administration and Trouble Shooting 

A. Undertake end-to-end management of database on an on-going basis to facilitate 
smooth functioning and optimum utilization including regular database backup 
and periodical testing of backup data, conducting configuration review to tune 
database, maintaining the necessary documentation and managing database 
schema, disk space, user roles, and storage. 

 
Overall 

A. Undertake preventive maintenance (any maintenance activity that is required 
before the occurrence of an incident with an attempt to prevent any incidents) and 
carry out the necessary repairs and replacement of parts wherever needed to 
keep the performance levels of the hardware and equipment in tune with the 
requirements of the SLA. Such preventive maintenance shall not be attended 
during working hours of the State Departments, unless inevitable and approved 
by WBIDC / respective Departments. 

B. Undertake reactive maintenance (any corrective action, maintenance activity that 
is required post the occurrence of an incident) that is intended to troubleshoot the 
system with sufficient teams 

C. Escalate and co-ordinate with its OEMs for problem resolution wherever required 

D. The SI shall be required to comply with various policies relating to monitoring and 
management of infrastructure such as IS Policy, backup and archival policy, 
system software update policy etc. of the State. 

E. Provide a centralized Helpdesk and Incident Management Support till the end of 
contractual period 



WEBEL TECHNOLOGY LIMITED 
 

43 
WTL/WBSDC/CE/21-22/027 

F. Recurring refresher trainings for the users, training to new users and Change 
Management activities 

  

Warranty Support – IT compute Infrastructure (for additional system software) 

As part of the warranty services SI shall provide: 

SI shall provide a comprehensive warranty and on-site free service warranty for 3 years from 
the date of Go Live for all equipments& project components. 

SI shall provide the performance warranty in respect of performance of the installed software 
developed by the SI to meet the performance requirements and service levels in the RFP. 

SI is responsible for sizing and procuring the necessary IT compute Infrastructure and software 
licenses as per the performance requirements provided in the RFP. During the warranty period 
SI shall replace or augment or procure higher-level new equipment or additional licenses at no 
additional cost to the State in case the procured hardware or software is not adequate to meet 
the service levels. 

 

During the warranty period SI shall maintain the systems and repair / replace at the installed 
site, at no charge 

The SI shall ensure that the warranty complies with the agreed Technical Standards, Security 
Requirements, Operating Procedures, and Recovery Procedures. 

Any component that is reported to be down on a given date should be either fully repaired or 
replaced by temporary substitute (of equivalent configuration) within the time frame indicated 
in the Service Level Agreement (SLA) 

Monitoring and Management Services 

The system integrator shall provide the following monitoring and management services for the 
DC/DR and for the help desk. 

 Server Monitoring, Administration & Management Services 

 Database Administration & Management Services 

 Storage Administration & Management Services 

 Backup & Restore Services 

 Security Administration Services. 

Server Monitoring, Administration & Management Services  

The activities shall include but not limited to: 
 Configuration of server parameters, operating systems administration and tuning. 

 Operating system administration, including but not limited to management of users, 
processes, resource contention, preventive maintenance and management of updates & 
patches to ensure that the system is properly updated. 

 Re-installation in the event of system crash/failures. 

 Maintenance of a log of the performance monitoring of servers including but not limited to 
monitoring CPU, disk space, memory utilization, I/O utilization, etc. 

 Event log analysis generated in all the sub systems including but not limited to servers, 
operating systems, databases, applications, security devices, messaging, etc. 

 Ensuring that the logs are backed up and truncated at regular intervals. 

 Periodic health check of the systems, troubleshooting problems, analysing and 
implementing rectification measures. 
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 Identification, diagnosis and resolution of problem areas and maintenance of assured SLA 
levels. 

 Implementation and maintenance of standard operating procedures for maintenance of 
the infrastructure. 

 Management of the user names, roles and passwords of all the relevant subsystems, 
including, but not limited to servers, applications, devices, etc. 

 System administration activities shall include tasks including but not limited to setting up 
the servers, executing hardware and software updates when necessary., OS and 
application software platform installation, performance monitoring, fine tuning as per 
application requirement, coordination with software development team, etc. 

  

Database Administration & Management Services 

The activities shall include but not limited to: 
 End-to-end management of database on an ongoing basis to ensure smooth functioning of 

the same. 

 Management of changes to database schema, disk space, storage and user roles. 

 Conduct  code  and  configuration  reviews  to  provide  tuning  inputs  to  relevant 
stakeholders for improving the application performance or resolve bottlenecks, if any. 

 Performance monitoring and tuning of the databases on a regular basis including, 
preventive maintenance of the database as required. 

 Management of database upgrade or patch upgrade as and when required with minimal 
downtime. 

 Regular backups for all databases in accordance with the backup and archive policies 
and conduct recovery whenever required with appropriate permissions 

 DBA activities shall include tasks but not limited to database installation, configuration, 
replication, data protection services,  performance monitoring, fine tuning, backup and 
restoration, etc 

  

Backup and Restore Services 

The activities shall include but not limited to: 
 Backup of operating system, database and application as per stipulated policies. 

 Monitoring and enhancement of the performance of scheduled backups, schedule regular 
testing of backups and ensure adherence to related retention policies. 

 Ensuring prompt execution of on-demand backups of volumes, files and database 
applications whenever required by department or in case of upgrades and configuration 
changes to the system. 

 Real-time monitoring, log maintenance and reporting of backup status on a regular basis. 
Prompt problem resolution in case of failures in the backup processes. 

 Media management including, but not limited to, tagging, cross-referencing, storing, 
logging, testing, and vaulting in fire proof cabinets. 

 Ongoing support for file and volume restoration requests. 

 A backup of all transactions shall be done so that in case of any disaster / emergency at 
the Data Centre, the DR will have all the data. 

 SI shall be responsible for supply, install, test & commission of the backup storage of the 
archival of data. 

Security Administration Services 

The activities to be carried out under security administration shall include, but not limited to: 
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 Addressing the ongoing needs of security management including, but not limited to, 
monitoring of various devices / tools such as firewall, intrusion detection, content filtering 
and blocking, virus protection, and vulnerability protection through implementation of 
proper patches and rules. 

 Root domain administration by creating the root and sub-domains and setting the root 
level security policies such as authentication mechanisms (single/multi factor), 

 Password policies such as password length, password complexity, password expiry, 
account lockout policy, certificate policies, IPSEC policies, etc. 

 Maintaining an updated knowledge base of all the published security vulnerabilities and 
virus threats for related software and microcode, etc. 

 Ensuring that patches / workarounds for identified vulnerabilities are patched / blocked 
immediately. 

 Respond to security breaches or other security incidents and coordinate with respective 
OEMs in case of a new threat is observed to ensure that workaround / patch is made 
available for the same. 

 Provide a well-designed access management system, security of physical and digital 
assets, data and network security, backup and recovery etc. 

 Maintenance and management of security devices, including, but not limited to 
maintaining firewall services to restrict network protocols and traffic, detecting intrusions 
or unauthorized access to networks, systems, services, applications or data, protecting 
email gateways, firewalls, servers, from viruses. 

 Ensuring that the security policy is maintained and updates to the same are made 
regularly as per ISO 270001, ISO 20000 and BS 15000 guidelines. 

 Investigate All Suspicious Activities. ... 

 Maintain Secure Monitoring Tools. ... 

 Liaise With And Delegate To The Rest Of The SOC Team. ... 

 Review And Report On All Cybersecurity Processes. ... 

 Keep All Security Programs And Resources Up To Date. 

 Review, report, take corrective measures for all security incidents 

  

Liaison with stakeholders 

The SI shall coordinate and liaise with the key stakeholders of the project such as Silpasathi Single 
Window authority, respective departments, Third party vendors engaged by the line 
departments for developing services covered under the Ease of doing business framework. Such 
coordination and liaison is highly critical to the success of the project. 
 

Warranty and Support 

The SI shall warrant that the IT Computing Infrastructure supplied for this Project shall have no 
defects arising from design or workmanship or any act or omission of the SI. The warranty shall 
remain valid for the Contract period on all the items supplied as per the Contract. 

The SI shall replace any parts/ components of the IT infrastructure supplied for the Project if the 
components are defective and during the entire warranty period the SI shall apply latest 
upgrades for all the hardware components after appropriate testing. WTL will not pay any 
additional costs separately for warranty and the overall IT infrastructure cost quoted by the SI 
shall include the same. 

The SI shall be held solely responsible for performance and service levels of any infrastructure 
deployed by the SI as part of this Contract. 

Knowledge Transfer 
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At the end of the Contract period, the SI will be required to provide necessary handholding and 
transition support to designated staff or any other agency that is selected for maintaining the 
system post the Contract with the SI. The handholding support will include but not be limited to, 
conducting detailed walkthrough and demonstrations for the IT Applications, handing over all 
relevant documentation, addressing the queries/clarifications of the new agency with respect to 
the working / performance levels of the infrastructure, conducting training sessions etc. 

Knowledge Transfer is an integral part of the scope of work of the SI. This will have to be done 
even in case the Contract with the Bidder ends or is terminated before the planned timelines. 

Please note that the above requirements are only indicative but not exhaustive. If any other work 
involved in the assignment for the purpose of meeting the project objectives would be the 
responsibility of the SI. 

 

 

 

 

 
33. PERFORMANCE BANK GUARANTEE (PBG) 
 

As a guarantee for timely delivery, installation and commissioning of equipment as well as 
performance of on-site warranty support, as mentioned in Bill of Material, from the date of final 
acceptance of systems and pertaining to proper running of the systems, the bidder will have to submit 
10% of the contract value as security in the form of Performance Bank Guarantee from any nationalized 
bank as per format enclosed (Section – P). 

 
34. SI/BIDDER/CONTRACTOR’S RESPONSIBILITIES 

Refer Section –A (Scope of Work & Responsibility) 
 
35. NO WAIVER OF RIGHTS 

Neither the inspection by WTL or any of their agents nor any order by WTL for payment of money or 
any payment for or acceptance of the whole or any part of the works by WTL, nor any extension of 
time, nor any possession taken by WTL shall operate as a waiver of any provision of the contract or of 
any power reserved to WTL, or any right to damages here in provided, nor shall any waiver of any 
breach in the contract be held to be a waiver of any other subsequent breach. 

 
36. GRAFTS, COMMISSIONS, GIFTS, ETC. 

It is the Purchaser’s policy to require that bidders, suppliers, contractors and consultants under 
contracts, observe the highest standard of ethics during the procurement and execution of such 
contracts. Any graft, commission, gift or advantage given, promised or offered by or on behalf of the 
contractor or his partner, agent, officers, director, employee or servant or any one on his or their 
behalf in relation to the obtaining or to the execution of this or any other contract with WTL shall in 
addition to any criminal liability which it may incur, subject the contractor to the cancellation of this 
and all other contracts and also to payment of any loss or damage to WTL resulting from any 
cancellation. WTL shall then be entitled to deduct the amount so payable from any monies otherwise 
due to the contractor under contract. 

 
37. ENFORCEMENT OF TERMS 

The failure of either party to enforce at any time any of the provision of this contract or any rights in 
respect thereto or to exercise any option here in provided shall in no way be construed to be a waiver 
to such provisions, rights or options or in any way to affect the validity of the contract. The exercise by 
either party of any of its rights herein shall not preclude or prejudice either party from exercising the 
same or any other right it may have hereunder. 
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38. PERIOD OF VALIDITY OF OFFER 
For the purpose of placing the order, the proposals shall remain valid till 180 days. During the period 
of validity of proposals, the rates quoted shall not change. In exceptional circumstances, WTL may ask 
for extension of the period of validity and such a request shall be binding on Bidders. WTL’s request 
and the response to such a request by various Bidders shall be in writing. A Bidder agreeing to such 
an extension will not be permitted to increase its rates. 

 
39. TAXES & DUTIES 

 The prices shall be inclusive of all taxes & levies including GST and other statutory duties as 
applicable. Rate of taxes should be indicated separately in the Price Bid.  

 Contract Price specified in Price Bid should be based on the taxes & duties and charges 
prevailing at the date one day prior to the last date of Bid submission.  

 Statutory deduction, wherever applicable, shall be made from invoice as per government 
rules. Necessary certificate will be issued for such deductions. 

 Bidder submitting a bid shall produce valid statutory documents / certificates with respect to 
GST, Income Tax, ROC, Prof. Tax, Trade License, etc. All such documents / certificates shall 
remain valid on the last date of tender submission. 

 In case of inter-state transaction, WTL will provide “Waybill”. However, statutory charges, if 
any will be borne by the bidder. 

 GST component of the invoice of the bidder may be kept on hold in case there ia any mismatch 
/ irregularity in GST return filling on the part of the bidder. 

 
40. DISCREPANCIES IN BID 

 Discrepancy between description in words and figures, the rate which corresponds to the 
words quoted by the bidder shall be taken as correct. 

 Discrepancy in the amount quoted by the bidder due to calculation mistake of the unit rate 
then the unit rate shall be regarded as firm. 

 Discrepancy in totaling or carry forward in the amount quoted by the bidder shall be 
corrected. 

 
41. BID DUE DATE 

The online tender has to submitted not later than the due date and time specified in the Important 
Dates Sheet. WTL may as its discretion on giving reasonable notice by fax, or any other written 
communication to all prospective bidders who have been issued the bid documents, extend the bid 
due date, in which case all rights and obligations of the WTL and the bidders, previously subject to the 
bid due date, shall thereafter be subject to the new bid due date as extended. 

 
42. LATE BID 

Any proposal received by WTL after the deadline for submission of proposals may not be accepted.  
 
43. OPENING OF BID BY WTL 

Bids shall be opened and downloaded electronically through operation of the process in the e-Tender 
portal in presence of Tender Committee. Bidders interested to remain present during electronic bid 
opening may attend the bid opening session at WTL premises at scheduled date & time. 

 
44. CONTACTING WTL 

Bidder shall not approach WTL officers beyond office hours and/or outside WTL office premises from 
the time of the Bid opening to the time of finalization of successful bidder. Any effort by bidder to 
influence WTL office in the decision on Bid evaluation, Bid comparison or finalization may result in 
rejection of the Bidder’s offer. If the bidder wishes to bring additional information to the notice of WTL, 
it should be in writing following the procedure mentioned hereinabove. 

 
45. WTL’S RIGHT TO REJECT ANY OR ALL BIDS 
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WTL reserves the right to reject any bid and to annul the bidding process and reject all bids at any 
time prior to award of Contract, without thereby incurring any liability to the affected bidder(s) or any 
obligation to inform the affected bidder(s) of the grounds for such decision. 

 
46. BID CURRENCIES 

Prices shall be quoted in Indian Rupees, inclusive of all prevailing taxes, levies, duties, cess etc. 
 
47. PRICE 

 Price should be quoted in the BOQ format only. No deviation is acceptable. 
 Price quoted should be firm, inclusive of packing, forwarding, insurance and freight charges. 
 Percentage/specifiedamountof taxes & duties should be clearly mentioned otherwise WTL 

reserves the right to reject such vague offer. 
 Price to be quoted inclusive of supply, installation & commissioning charges. 

 
48. CANVASSING 

Canvassing or support in any form for the acceptance of any tender is strictly prohibited. Any bidder 
doing so will render him liable to penalties, which may include removal of this name from the register 
of approved Contractors. 

 
49. NON-TRANSFERABILITY OF TENDER 

This tender document is not transferable.  
 
50. FORMATS AND SIGNING OF BID 

The original and all copies of the proposals shall be neatly typed and shall be signed by an authorized 
signatory(ies) on behalf of the Bidder. The authorization shall be provided by written Power of 
Attorney accompanying the proposal. All pages of the proposal, except for un-amended printed 
literature, shall be initialed by the person or persons signing the proposal. The proposal shall contain 
no interlineations, erase or overwriting. In order to correct errors made by the Bidder, all corrections 
shall be done & initialed with date by the authorized signatory after striking out the original 
words/figures completely. 

 
51. WITHDRAWAL OF BID 

Bid cannot be withdrawn during the interval between their submission and expiry of Bid’s validity 
period. Fresh Bid may be called from eligible bidders for any additional item(s) of work not 
mentioned herein, if so required. 

 
52. INTERPRETATION OF DOCUMENTS 

If any bidder should find discrepancies or omission in the specifications or other tender documents, or 
if he should be in doubt as to the true meaning of any part thereof, he shall make a written request to 
the tender inviting authority for correction/clarification or interpretation or can put in a separate sheet 
along with his technical bid document. 
 

53. PREPARATION OF TENDER 
Tender shall be submitted in accordance with the following instructions: 

a) Tenders shall be submitted in the prescribed forms. Digital signatures shall be used. Where 
there is conflict between the words and the figures, the words shall govern. 

b) All notations must be in ink or type written. No erasing or overwriting will be permitted. 
Mistakes may be crossed out and corrections typed or written with ink adjacent thereto and 
must be initialed in ink by the person or persons signing the tender. 

c) Tenders shall not contain any recapitulation of the work to be done. Alternative proposals will 
not be considered unless called for. No written, oral, telegraphic or telephonic proposals for 
modifications will be acceptable. 

d) Tenders shall be uploaded as notified on or before the date and time set for the opening of 
tenders in the Notice Inviting Tenders.  
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e) Tenders subject to any conditions or stipulations imposed by the bidder are liable to be 
rejected. 

f) Each and every page of the tender document must be signed with company seal by the 
bidder. 

g) Any bidder may withdraw his tender by written request at any time prior to the scheduled 
closing time for receipt of tenders and not thereafter. 

 
54. SPLITTING OF THE CONTRACT AND CURTAILMENT OF WORK 

WTL reserve the right to split up and distribute the work among the successful bidders and to curtail 
any item of work in the schedule partly or fully. 

 
55. FINAL INSPECTION 

Final inspection will be carried by the authorized representative from WTL./ Department. 
 
56. SITE INSPECTION 

Bidder can inspect (at their own cost) the sites if required, for which they have to take necessary 
permission from WTL in writing.  

 
57. ERASURES OR ALTERNATIONS 

The offers with overwriting and erasures may make the tender liable for rejection if each of such 
overwriting/erasures/manuscript ions is not only signed by the authorized signatory of the bidder. 
There should be no hand-written material, corrections or alterations in the offer. Technical details 
must be completely filled up. Correct technical information of the product being offered must be filled 
in. Filling up of the information using terms such as “OK”, “accepted”, “noted”, “as given in 
brochure/manual” is not acceptable. The Customer may treat offers not adhering to these guidelines 
as unacceptable. The Customer may, at its discretion, waive any minor non-conformity or any minor 
irregularity in the offer. This shall be binding on all bidders and the Tender Committee reserves the 
right for such waivers. 

 
58. COMPLIANCE WITH LAW 

The contractor hereto agrees that it shall comply with all applicable union, state and local laws, 
ordinances, regulations and codes in performing its obligations hereunder, including the 
procurement of licenses, permits certificates and payment of taxes where required. The contractor 
shall establish and maintain all proper records (particularly, but without limitation, accounting 
records) required by any law, code/practice of corporate policy applicable to it from time to time 
including records and returns as applicable under labor legislation. 

 
59. CLARIFICATION OF BIDS 

During evaluation of the bids, the Customer/Tender Committee, at its discretion may ask the bidder 
for clarification of its bid. The request for the clarification and the response shall be in writing 
(fax/email) and no change in the substance of the bid shall seek offered or permitted. 

 
60. DEEMED ACCEPTANCE 

Deliverables will be deemed to be fully and finally accepted by the Department in the event 
Department has not submitted such Deliverable/Service Review Statement to Bidder/Implementation 
Partner before the expiration of the review period, or when Department uses the Deliverable in its 
business, whichever occurs earlier (“Deemed Acceptance”). 
 

61. QUALITY CONTROL 
 The contractor is obliged to work closely with WTL and/or Department, act within its authority 

and abide by directive issued by them on implementation activities. 
 The contractor will abide by the safety measures and free WTL and the concerned Department 

from all demands or responsibilities arising from accident/loss of life, the cause of which is 
due to their negligence. The bidder will pay all indemnities arising from such incidents and 
will not hold WTL and Department responsible. 
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 The contractor will treat as confidential all data and information about the system, obtained in 
the execution of its responsibilities in strict confidence and will not reveal such information to 
any party without the prior written approval of WTL/Department. 

 WTL reserves the right to inspect all phases of contractor’s operation to ensure conformity to 
the specifications. WTL shall have engineers, inspectors or other duly authorized 
representatives made known to the contractor, present during the progress of the work and 
such representatives shall have free access to the work at all times. The presence or absence 
of representatives of WTL does not relieve the contractor of the responsibility for quality 
control in all phases. 

 The Court of Kolkata only will have the jurisdiction to deal with and decide any legal matters 
or dispute whatsoever arising out of the contract. 

 
62. GENERAL TERMS 

a) All the pages of the bid document including documents submitted therein must be duly signed 
and stamped failing which the offer shall be liable to be rejected. 

b) All the documents to be submitted by the bidder along with their offer should be duly 
authenticated by the person signing the offer and if at any point of time during procurement 
process or subsequently it is detected that documents submitted are 
forged/tampered/manipulated in any way, the total responsibility lies with the bidder and 
WTL reserves the full right to take action as may be deemed fit including rejection of the offer 
and such case is to be kept recorded for any future dealing with them. 

c) No Technical/Commercial clarification will be entertained after opening of the tender. 
d) Overwriting and erasures may make the tender liable for rejection if each of such 

overwriting/erasures/manuscription is not only signed by the authorized signatory of the 
bidder. All overwriting should be separately written and signed by the authorized signatory of 
the bidder. 

e) Quantity mentioned in the tender document is indicative only and orders shall be placed 
subject to actual requirement. WTL reserve the right to increase or decrease the quantity 
specified in the tender. 

f) WTL reserve the right to reject or accept or withdraw the tender in full or part as the case may 
be without assigning the reasons thereof. No dispute of any kind can be raised the right of 
buyer in any court of law or elsewhere. 

g) WTL reserve the right to ask for clarification in the bid documents submitted by the bidder. 
Documents may be taken if decided by the committee. 

h) Supporting technical brochures/catalogues indicating each feature in respect of offered model 
and make must be submitted along with the offer, in absence of which the offer is liable to be 
ignored. 

i) No dispute by the bidders in regard to Technical/Commercial points will be entertained by 
WTL and decision taken by the Tender Committee will be final. 

j) Discrepancy in the amount quoted by the bidder due to calculation mistake, the unit rate shall 
be regarded as firm and the totaling or carry in the amount quoted by the bidder shall be 
corrected accordingly. 

k) The price offers shall remain firm within the currency of contract and no escalation of price will 
be allowed. 

l) The acceptance of the tender will rest with the accepting authority who is not bound to accept 
the lowest or any tender and reserves the right to reject in part or in full any or all tender(s) 
received and to split up the work among participants without assigning any reason thereof. 

m) The customer/WTL at its discretion may extend the deadline for the submission of Bids. 
n) The Court of Kolkata only will have the jurisdiction to deal with and decide any legal matters 

or dispute whatsoever arising out of the contract. 
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SECTION – E 
 

BID FORM 
 

(Bidders are requested to furnish the Bid Form in the Format given in this section, filling the entire Blank 
and to be submitted on Letter Head in original) 

 
To 
Webel Technology Limited 
Plot – 5, Block – BP, Sector - V, 
Salt Lake City, 
Kolkata – 700091. 
 

Sub:Selection of System Integrator for Capacity Enhancement of West Bengal State 
Data Centre (WB-SDC) and setting up its DR Site at Remote Location 
 

Dear Sir, 
 

1. We the undersigned bidder/(s), having read and examined in details the specifications and other 
documents of the subject tender no. WTL/WBSDC/CE/21-22/     dated 00.00.2021, do hereby 
propose to execute the job as per specification as set forth in your Bid documents. 
 

2. The prices of all items stated in the bid are firm during the entire period of job irrespective of date 
of completion and not subject to any price adjusted as per in line with the bidding documents. All 
prices and other terms & conditions of this proposal are valid for a period of 180 (one hundred 
eighty) days from the date of opening of bid. We further declare that prices stated in our proposal 
are in accordance with your bidding. 

 
3. We confirm that our bid prices include all other taxes and duties and levies applicable on bought 

out components, materials, equipments and other items and confirm that any such taxes, duties 
and levies additionally payable shall be to our account. 

 
4. Earnest Money Deposit: We have enclosed EMD / BID SECURITY remittance details for a sum of 

Rs.12000000.00 
 

5. We declare that items shall be executed strictly in accordance with the specifications and 
documents irrespective of whatever has been stated to the contrary anywhere else in our 
proposal. Further, we agree that additional conditions, deviations, if any, found in the proposal 
documents other than those stated in our deviation schedule, save that pertaining to any rebates 
offered shall not be given effect to. 

 
6. If this proposal is accepted by you, we agree to provide services and complete the entire work, in 

accordance with schedule indicated in the proposal. We fully understand that the work completion 
schedule stipulated in the proposal is the essence of the job, if awarded. 

 
7. We further agree that if our proposal is accepted, we shall provide a Performance Bank Guarantee 

of the value equivalent to ten percent (10%) of the Order value as stipulated in Financial Bid 
(BOQ). 

 
8. We agree that WTL reserves the right to accept in full/part or reject any or all the bids received 

without any explanation to bidders and his decision on the subject will be final and binding on 
Bidder.  

 
Thanking you, we remain, 
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Yours faithfully 
 
 
 
………………………………………………… 
Signature 
 
……………………………………………………….. 
Name in full 
 
……………………………………………………….. 
Designation 
 

 
 
 
 
Signature & Authorized Verified by 

 
 
 

………………………………………………… 
Signature 

 
………………………………………………… 

Name in full 
 

………………………………………………… 
Designation 

 
………………………………………………… 

Company Stamp 
 
 
Dated, this …………………..day of ……………………2021 
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SECTION – F 
 

TECHNO COMMERCIAL EVALUATION & AWARDING OF CONTRACT 
 

1. EVALUATION PROCEDURE   
 

 The Eligibility Criteria will be evaluated by Tender Committee and those qualify will be 
considered for further evaluation. 

 After qualifying in Eligibility Criteria, thequalified bidders will only be considered for 
Financial Bid evaluation.  

 
2. FINAL EVALUATION 

FinancialProposal of the bidders qualifying in the evaluation of Eligibility Criteria will be evaluated. 
The bidder who has qualified in the Eligibility Criteriavaluation and returns with lowest quote (L1) in 
financial bid would normally be awarded the contract subject to Post Qualification. 

 
3. AWARDING OF CONTRACT 

An affirmative Post Qualification determination will be prerequisite for award of the contract to the 
lowest quoted bidder. A negative determination will result in rejection of bidder’s bid, in which event 
the WTL will proceed to the next lowest evaluated bidder to make a similar determination of that 
bidder’s capability to perform satisfactorily. The successful bidder (s) will have to give security 
deposit in the form of Performance Bank Guarantee. 

 
4. POST QUALIFICATION 

The determination will evaluate the Bidder’s financial, technical, design, integration, customization, 
production, management and support capabilities and will be based on an examination of the 
documentary evidence of the Bidder’s qualification, as well as other information WTL deems 
necessary and appropriate. This determination may include visits or interviews with the Bidder’s 
client’s reference in its bid, site inspection, and any other measures.  
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SECTION – G 
 

GUIDANCE FOR E-TENDERING 
 
Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting the 
Bidders to participate in e-Tendering. 
 

 Registration of Bidder: 
Any Bidder willing to take part in the process of e-Tendering will have to be enrolled & registered 
with the Government e-Procurement System through logging on to https://wbtenders.gov.in. 
The Bidder is to click on the link for e-Tendering site as given on the web portal. 
 

 Digital Signature Certificate (DSC): 
Each Bidder is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for 
submission of tenders from the approved service provider of the National Informatics Centre 
(NIC) on payment of requisite amount. Details are available at the Web Site stated above. DSC is 
given as a USB e-Token. 
 

 The Bidder can search & download N.I.T. & BOQ electronically from computer once he logs on to 
the website mentioned above using the Digital Signature Certificate. This is the only mode of 
collection of Tender Documents. 

 
 Participation in more than one work: 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual 
or as a partner of a firm. If, found to be applied severally in a single job all the applications will be 
rejected. 

 
 Submission of Tenders: 

Tenders are to be submitted through online to the website stated above in two folders at a time, 
one in Techno Commercial Proposal & the other is Financial Proposal before the prescribed date 
& time using the Digital Signature Certificate (DSC). The documents are to be uploaded virus 
scanned copy duly Digitally Signed. The documents will get encrypted (transformed into non 
readable formats) 

 
The proposal should contain scanned copies of the following in two covers (folders). 
 
Techno Commercial Cover: 
 
Technical Document1 (scanned & join in pdf format then upload) 

1. Copy of Remittance details of Earnest Money Deposit (EMD / BID SECURITY)  
2. Copy of Remittance details of Tender Fee  

 
Technical Document2 (scanned & join in pdf format then upload) 

1. N I T Declaration duly stamped & signed in letter head, Section - Q 
2. Bid Form as per format (Section – E) 

 
Technical Compliance (scanned &joins in pdf format then upload) 

1. Manufacturer Authorization Form 
 
Financial Cover:  
BOQ will be downloaded and same will be uploaded with quoted rates. While uploading BOQ file name 
shall remain unchanged. Absence of this document shall lead to summary rejection of the bid. 
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NON-STATUTARY COVER (MY SPACE) CONTAIN FOLLOWING DOCUMENT: 
 
(In each folder, scanned coy will be uploaded with single file having multiple pages) 
 
 
Sl. 
No. 

Category Name Sub Category Name Sub Category Description 

A CERTIFICATES A1. CERTIFICATES  GST Registration Certificate 
 PAN 
 Trade License 
 Document as per Section – B 

B COMPANY DETAILS B1. COMPANY 
DETAILS 1 

 Document as per Section – B 
 Document as per Section – B 

  B2. COMPANY 
DETAILS 2 

 Company Profile (Not more than 3 pages) 
 Document as per Section – B 

C CREDENTIAL CREDENTIAL 1 Order copy & performance certificate as per 
Section – B 

  CREDENTIAL 2  Other documents, if any 
 Support Service &Manpower as per Section 

- B 
D DECLARATION  DECLARATION 1  List of Clients as per format (Section – O) 

 Support Service Centre & Manpower 
(Section – M) 

  DECLARATION 2 Financial Capability of Bidder as per format 
(Section – K) 

  DECLARATION 3 Bidder’s Details as per format (Section – L) 
  DECLARATION 4 Details of Order Executed as per format (Section – 

J)  
  DECLARATION 5 Document as per Section – B 

Financial document as per Section – B 
F FINANCIAL INFO  P/L & BALANCE SHEET 

2016-2017 
 P/L & BALANCE SHEET 2017-2018 

    P/L & BALANCE SHEET 
2017-2018 

 P/L & BALANCE SHEET 2018-2019 

    P/L & BALANCE SHEET 
2018-2019 

 P/L & BALANCE SHEET 2019-2020 

  P/L BALANCE SHEET 
2019-2020 

P/L & BALANCE SHEET 2020-2021 
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SECTION – H 
 

IT EQUIPMENT &NON-IT EQUIPMENT DETAILS 
 

IT EQUIPMENT DETAILS: 
 

Description Qty End date 

CISCO Rack Server- UCS C480 M5 4 10-01-2024 

CISCO Rack Server- UCS C240 M5 12 21-10-2023 

CISCO Rack Server- UCS C240 M5 4 06-01-2026 

CISCO Blade Server- UCS B200 M5 36 10-01-2024 

CISCO Blade Server- UCS B200 M5 6 06-01-2026 

CISCO Blade Chassis UCS 5108 6 10-01-2024 

CISCO Blade Chassis UCS 5108 3 13-12-2023 

CISCO Blade Chassis UCS 5108 1 06-01-2026 

CISCO Fabric Interconnect 2 11-01-2024 

CISCO Fabric Interconnect 2 06-01-2026 

CISCO Fabric Interconnect 2 11-01-2024 

REDHAT Ansible Tower by Red Hat, Premium 5 01-11-2023 
REDHAT Red Hat Cloud Infrastructure, Premium (2-
sockets) 

24 01-11-2023 

REDHAT Red Hat Cloud Infrastructure, Premium (2-
sockets) 

5 25-04-2025 

REDHAT Red Hat Cloud Infrastructure (without 
guest OS), Premium (2-sockets) 

6 01-11-2023 

REDHAT Red Hat Cloud Infrastructure (without 
guest OS), Premium (2-sockets) 

5 25-04-2025 

REDHAT High Availability for Unlimited Guests 24 01-11-2023 

REDHAT High Availability for Unlimited Guests 5 25-04-2025 
REDHAT Red Hat Enterprise Linux Server with 
Smart Management, Premium (Physical or Virtual 
Nodes) 

20 01-11-2023 

REDHAT Red Hat OpenStack Platform (without 
guest OS), Standard (2-sockets) 

2 18-06-2021 

REDHAT Red Hat Insights 20 01-11-2023 
REDHAT Red Hat Satellite Infrastructure 
Subscription 

50 01-11-2023 

REDHAT High Availability for Unlimited Guests 3 31-10-2026 
REDHAT Red Hat OpenStack Platform with Smart 
Management, Premium (2-sockets) 

3 31-10-2026 

Trend MicroDDAN-Deep Discovery Analyzer 1 31-10-2023 

Trend MicroDeep Security - Enterprise 150 31-10-2023 

Trend Micro Apex One 150 31-10-2023 

Trend MicroServerProtect Linux 150 01-11-2023 

CA Client Automation - IT Client Manager 1 12-28-2023 

CA Network Flow Analysis (NetQos / NFA) 1 12-28-2023 

CA Privileged Access Manager (PAM) 1 12-28-2023 
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CA Privileged Access Manager - Server Control 
(PAMSC) 

1 12-28-2023 

CA Service Management - Asset Portfolio 
Management 

1 12-28-2023 

CA Service Management - Service Desk Manager 1 12-28-2023 

CA Spectrum 1 12-28-2023 
DX Unified Infrastructure Management (Nimsoft / 
UIM) 

1 12-28-2023 

Description Qty End date 

ASR1001-X 1 3-Oct-22 

ASR1001-X 1 3-Oct-22 

N9K-C9504 1 21-OCT-2023 

N9K-C9504 1 21-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93180LC-EX 1 27-OCT-2023 

N9K-C93180LC-EX 1 27-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C93180YC-EX  1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93180YC-EX  1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93180YC-EX  1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93180YC-EX  1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C9348GC-FXP 1 27-OCT-2023 

N9K-C9348GC-FXP 1 27-OCT-2023 

N9K-C9348GC-FXP 1 27-OCT-2023 

N9K-C9348GC-FXP 1 27-OCT-2023 

N9K-C9348GC-FXP 1 27-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 
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N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C93180YC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

N9K-C93108TC-EX 1 13-OCT-2023 

HPE 1950 12XGT 1 26-Dec-44 

HPE 1950 12XGT 1 1-Dec-44 

HPE RPS 800 1 28-Dec-20 

HPE RPS 800 1 28-Dec-20 

APIC Appliance 1 6-Jan-24 

APIC Appliance 1 6-Jan-24 

APIC Appliance 1 6-Jan-24 

FMC1000-K9 1 23-Oct-23 

FPR4110-NGFW-K9 1 27-OCT-2023 

FPR4110-NGFW-K9 1 27-OCT-2023 

AVX-10650 1 26-Sep-23 

VAPV 1 26-Sep-23 

VAPV 1 26-Sep-23 

VAPV 1 26-Sep-23 

AVX-10650 1 26-Sep-23 

VAPV 1 26-Sep-23 

VAPV 1 26-Sep-23 

VAPV 1 26-Sep-23 

Check Point 23500 1 12-Jun-24 

Check Point 23500 1 12-Jun-24 

Smart-1 410 1 13-Jun-24 

Check Point TE1000X 1 13-Jun-24 

Check Point TE1000X 1 13-Jun-24 

DDoS Protector 3006 1 10-Sep-24 

DDoS Protector 3006 1 10-Sep-24 

Commvault Backup Software 11.20.64 40 TB 28-11-2023 

OverlandNEO XL-Series 1 28-11-2023 

Cisco MDS 9148S (SAN) 4 19-Oct-23 

Cisco MDS 9148S (SAN) 2 
 

06-Jan-2026 
 

NetApp AFF-A700 220 TB 
30-Nov-23 

 
Hitachi SAN Storage 121.08 31-Mar-21 



WEBEL TECHNOLOGY LIMITED 
 

59 
WTL/WBSDC/CE/21-22/027 

TB  

Cisco MDS 9134(SAN) 2 
17-May-2018 

 

Cisco MDS 9148(SAN) 4 
17-May-2018 

 
 
Old SDC Cloud Server – 4 nos : 

Description Qty 

HP DL560 Gen9 CTO Mod-X 1 

HP DL560 Gen9 CTO Mod-X 1 

HP DL560 Gen9 CTO Mod-X 1 

HP DL560 Gen9 CTO Mod-X 1 
 

NON-IT EQUIPMENT 
DETAILS: 

 

S/N Equipment Description Make Model Quantity 
Date of 
Installation 

Warranty 
upto 

1 
Main LT Panel 

Schneider 
Electric Master Pact NT/NW 1 20-05-2019 19-05-2024 

2 PAC DB (RAW Power DB) 
Schneider 
Electric Compact NSX 1 21-05-2019 20-05-2024 

3 
UPS DB-P (200 KVA)- 
New 

Schneider 
Electric Compact NSX 1 22-05-2019 21-05-2024 

4 
UPS DB-S (160 KVA) - 
Existing 

Schneider 
Electric Compact NSX 1 23-05-2019 22-05-2024 

5 
UPS DB (20 KVA) 

Schneider 
Electric Compact NSX 1 24-05-2019 23-05-2024 

6 
DG SYNC PANEL 

Schneider 
Electric Master Pact NT/NW 1 20-05-2019 19-05-2024 

7 Incomer-1 GF 
Schneider 
Electric Master Pact NT/NW 1 20-05-2019 19-05-2024 

8 Incomer-2 GF 
Schneider 
Electric Master Pact NT/NW 1 20-05-2019 19-05-2024 

9 Server DB Primary 
Schneider 
Electric Master Pact NT/NW 4 20-05-2019 19-05-2024 

10 Server DB Secondary 
Schneider 
Electric Master Pact NT/NW 4 20-05-2019 19-05-2024 

11 Metal Detector Samarth 106F 1 20-05-2019 19-05-2024 

12 Luggage Scanner VEHANT Kritiscan 6040 1 20-05-2019 19-05-2024 

13 
LED MONITOR for CCTV 
Display Samsung LS24F350FHWXXL 3 20-05-2019 19-05-2024 

14 Video Display for NOC LG India Pvt Ltd 47LV35A 6 20-05-2019 19-05-2024 

15 
Video Display Wall 
controller Aten VM1600A 1 20-05-2019 19-05-2024 

16 Network Switch CISCO SG300-52P-K9 1 20-05-2019 19-05-2024 

17 Laserjet Printer HP M126NW 2 20-05-2019 19-05-2024 

18 LCD Projector EPSON EB-X41 1 20-05-2019 19-05-2024 

19 Media Safe Godrej Apollo-M 2 20-05-2019 19-05-2024 

20 Addressable Fire Alarm Siemens FC2025 1 20-05-2019 19-05-2024 
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Control Panel 

21 Multicriteria Detector Siemens FDOT421 82 20-05-2019 19-05-2024 

22 Monitor Module Siemens HTRI-S 10 20-05-2019 19-05-2024 

23 Manual Call Point Siemens HMS-S 8 20-05-2019 19-05-2024 

24 Sounder Cum Strobe Siemens ZH-MCR 7 20-05-2019 19-05-2024 

25 Control Module Siemens HTRI-R 30 20-05-2019 19-05-2024 

26 Fault Isolator Module Siemens HLIM 3 20-05-2019 19-05-2024 

27 WLD Panel Synopsis T103 3 20-05-2019 19-05-2024 

28  WLD Hooter     3 20-05-2019 19-05-2024 

29 VESDA Siemens FDA221 3 20-05-2019 19-05-2024 

30 VESDA Power Supply Sanster   3 20-05-2019 19-05-2024 

31 Rodent Panel Synopsis 24 BL 3 20-05-2019 19-05-2024 

32 Transducer Synopsis R-Scat 58 20-05-2019 19-05-2024 

33 FSS Panel Ravel RE-120GR 3 20-05-2019 19-05-2024 

34 Access Controller Siemens ADD5100 1 20-05-2019 19-05-2024 

35 
Fire Suppression 
Cylinder     15 20-05-2019 19-05-2024 

36 
Fire Suppression 
Cylinder Nozzle     15 20-05-2019 19-05-2024 

37 Abort Switch     3 20-05-2019 19-05-2024 

38 Release Switch     3 20-05-2019 19-05-2024 

39 FSS Hooter     3 20-05-2019 19-05-2024 

40 
Card Reader With PIN 
Pad HID iClass RK40 1 20-05-2019 19-05-2024 

41 Push Button EBELCO EBP-S01A 1 20-05-2019 19-05-2024 

42 Card Reader HID iClass SE 18 20-05-2019 19-05-2024 

43 Emergency Break Glass Agni   10 20-05-2019 19-05-2024 

44 EM Lock Algatech ALAUL275CDP 10 20-05-2019 19-05-2024 

45 NVR HIKVISION DS-7616NI-K2/16P 3 20-05-2019 19-05-2024 

46 CCTV CAMERA HIKVISION DS-2CD1123G0-I 44 20-05-2019 19-05-2024 

47 CD-DVD Player SONY DVP-SR660P 1 20-05-2019 19-05-2024 

48 Plena Massage Manager BOSCH LBB1965/00 1 20-05-2019 19-05-2024 

49 
Plena System Pre 
Amplifier BOSCH LBB1925/10 1 20-05-2019 19-05-2024 

50 Plena Amplifier BOSCH LBB1930/20 1 20-05-2019 19-05-2024 

51 12 W Volume Controller BOSCH LBC1400/10 1 20-05-2019 19-05-2024 

52 

6 Zone Selection 
Controller with 
Microphone BOSCH LBD0606/10 1 20-05-2019 19-05-2024 

53 PA SPEAKER BOSCH LBD 0606/10 17 20-05-2019 19-05-2024 

54 PA System RACK NETRACK WM-9-550500 1 20-05-2019 19-05-2024 

55 CCTV Rack NETRACK WM-6-550500 1 20-05-2019 19-05-2024 

56 Temperature Sensor Siemens QAA2012 8 20-05-2019 19-05-2024 

57 Dual Door Interface Siemens   12 20-05-2019 19-05-2024 
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58 25 Tr PAC Indoor Unit 
Schneider 
Electric TDAV2842AN40-1 6 20-05-2019 19-05-2024 

59 25 Tr PAC Outdoor Unit 
Schneider 
Electric CAP5002PN410-1 6 20-05-2019 19-05-2024 

60 2 Tr CAC Indoor Unit  Panasonic  CS-LC24UKYD 20 20-05-2019 19-05-2024 

61 2 Tr CAC Outdoor Unit  Panasonic  CU-LC24UKY 20 20-05-2019 19-05-2024 

62 200 KVA UPS Eaton 93PR-200 2 20-05-2019 19-05-2024 

63 20 KVA UPS Eaton 93E-20-D-MBS 2 20-05-2019 19-05-2024 

64 Isolation Transformer 
Magnetic & 
Control IT 300 2 20-05-2019 19-05-2024 

65 
SMF Battery for 200 KVA 
UPS Amaran Quanta 12AL200N 2 20-05-2019 19-05-2024 

66 
SMF Battery for 20 KVA 
UPS Amaran Quanta 12AL042 2 20-05-2019 19-05-2024 

67 ATS for PAC 1 L&T CX2- CO2-125 6 20-05-2019 19-05-2024 

68 ATS for Rack Eaton EATS16N 8 20-05-2019 19-05-2024 

69 DCE SERVER Dell/SE OEMR XL R230 1 20-05-2019 19-05-2024 

70 
ADP MACHINE -SERVER 
(DCO) Dell PowerEdge R530 1 20-05-2019 19-05-2024 

71 Computer server ( ITO) Dell PowerEdge R230 1 20-05-2019 19-05-2024 

72 
AI ENGINE R330 
(Cooling Server) Vigilent/Dell 

OEMR XL R330 
1 20-05-2019 19-05-2024 

73 Fire Extinguisher Flame Cool ABC Type 6 20-05-2019 19-05-2024 

74 
380 kVA Diesel 
Generator (DG) 

Cummins 380 kVA 
3 01-07-2021 30-06-2022 

75 
 160 kVA Uninterupted 
Power Supply (UPS) Emerson/Vertiv Hipulse 3 01-07-2021 30-06-2022 

76 
20 kVA Uninterupted 
Power Supply (UPS)  Emerson/Vertiv 7400M 2 01-07-2021 30-06-2022 

77 160 kVA Battery Bank Amaron 2 V 375 AH 612   

78 20 kVA Battery Bank Amaron   68   

79 22 Tr Precision AC Emerson/Vertiv PEX380EC 4 01-07-2021 30-06-2022 

80 
Water Leake Detection 
System (WLD) Panel Honeywell   2 26-09-2020 25-09-2024 

81 
Water Leake Detection 
System (WLD) Hooter  Honeywell   2 26-09-2020 25-09-2024 

82 

Very Early Smoke 
Detection (VESDA) 
Apparatus  Extralis   1 26-09-2020 25-09-2024 

83 

Very Early Smoke 
Detection (VESDA) 
Apparatus Hooter Extralis   1 26-09-2020 25-09-2024 

84 
Closed Circuit Television 
Cameras (CCTV) Hikvision   22 26-09-2020 25-09-2024 

85 Fire SuppretationSystm Honeywell   2 26-09-2020 25-09-2024 

86 Fire Detectors Siemens FDOT421 77 26-09-2020 25-09-2024 

87 Card Reader HID   8 26-09-2020 25-09-2024 

88 Pin Pad Reader HID   3 26-09-2020 25-09-2024 

89 Biometric Reader Morpho   2 26-09-2020 25-09-2024 
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90 RoddentRepelant System Honeywell   5 26-09-2020 25-09-2024 

91 
Building Management 
System (BMS) RACK Honeywell   

3 
26-09-2020 25-09-2024 

92 Manual Call Point Siemens   10 26-09-2020 25-09-2024 

93 NVR Hikvision   2 26-09-2020 25-09-2024 

94 
Building Management 
System (BMS) Server 

Siemens 
  

1 
26-09-2020 25-09-2024 

95 
Public Address (PA) 
System 

BOSCH 
  

1 
26-09-2020 25-09-2024 

96 Speaker BOSCH/AHUJA   31 26-09-2020 25-09-2024 

97 
Fire Proof Enclosuer for 
Media Storage 

Godrej 
  

1 
  

98 

2 Tr Comfort Air 
Conditioning System 
(CAC) 

Voltas 
  

13 
  

99 Low Tension (LT) Panel Shree Electricals   1 01-07-2021 30-06-2022 

100 UPS Output Panel Shree Electricals   1 01-07-2021 30-06-2022 

101 PAC Panel Shree Electricals   2 01-07-2021 30-06-2022 

102 Server Distribution Box Shree Electricals   4 01-07-2021 30-06-2022 

103 

Comfort Air 
Conditioning System 
(CAC) Distribution Board 
(DB) 

Shree Electricals 

  

2 

01-07-2021 30-06-2022 

104 
Emergency Lighting 
Distribution Box 

Shree Electricals 
  

1 
01-07-2021 30-06-2022 

105 
Raw Power Distribution 
Box 

Shree Electricals 
  

1 
01-07-2021 30-06-2022 

106  UPS Distribution Box Shree Electricals   1 01-07-2021 30-06-2022 

107 Cold Aisle Containment Schneider    3 20-05-2019 19-05-2024 

108 
ACTIVE FLOOR 
MODULE 

Schneider  
  

8 
20-05-2019 19-05-2024 

109 RoddentRepelant System Jayfire   5 26-09-2020 25-09-2024 

110 
Building Management 
System (BMS) Panel 

Siemens 
  

1 
26-09-2020 25-09-2024 

111 LCD Screen SAMSUNG   1 26-09-2020 25-09-2024 

112 
Public Address (PA) 
System 

Bosch 
  

1 
26-09-2020 25-09-2024 

113 DVD System Philips   1 26-09-2020 25-09-2024 

114 Fire Panel Siemens   1 26-09-2020 25-09-2024 

115 Acces Control Panel Siemens   1 26-09-2020 25-09-2024 

116 

Hand Held Fire 
Extinguisher 

Honeywell 

  

14(10 in 
DC, 4 in 
DG Fuel 
House) 
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SECTION – I 

 

BILL OF MATERIAL  

 

SL. 
Nos. 

Item Description   Qty 

1 
HPE Storage DC (Primera 650) - 450TB upgrade to 650TB (+100TB 
SSD + 100TB SAS) 

Lot 1 

2 
Netapp Storage DC (AFF-A700) - 170TB upgrade to 430TB (+260TB 
SSD) 

Lot 1 

3 
Blade server with 2 x Intel 6238R 2.2GHz/165W 28C/38.5MB,  1536GB 
DDR4 2933MHz mem, 2x960GB 12G SAS 10K RPM SFF HDD, 12G SAS 
RAID controller with Drive bays 

Nos 18 

4 
Blade Chasis with converged network connectivity for 4x32GB FC, 
4x10G FCOE and 2x40G connectivity, Redundant 2500W Platinum AC 
Hot Plug Power Supply 

Nos 3 

5 

Rack Server with 2 x  Intel latest generation Xeon® Gold Ice Lake 
Processors with minimum 2.0 Ghz& 32Core  per socket and 48 MB 
Cache., 768GB DDR4 2933MHz mem, 4x1.2TB 12G SAS 10K RPM SFF 
HDD 

Nos 5 

6 
Red Hat Cloud Infrastructure, Premium (2-sockets) with support for 3 
years 

Nos 10 

7  High Availability for Unlimited Guests with support for 3 years Nos 10 

8 DCO, Capacity & ITO Software License for DCIM - 20 Each Lot 1 

9 
EDB Postgres Enterprise Unicore per year license - Production DB 
Support Plan for 3 years 

Nos 16 

10 
EDB Postgres Enterprise Unicore per year license - Replica DB 
Support Plan for 3 years 

Nos 16 

11 EMS Software per device for 3 years (as per technical spec.) Nos 200 

12 
Red hat Enterprise Linux Standard for virtual Datacenters with 1 Yr 
Standard Subscription for 3 years 

Nos 10 

13 
Red hat Openshift Container Platform (Bare Metal Node) with run 
time, Premium, 1-2 Nodes upto 64 Cores for 3 years 

Nos 4 

14 

Version Control Software with Functional test automation - 10 
Concurrent User, Load runner professional foundation - qty 1 (500 
virtual users) and Application Life Cycle Manager - 10 concurrent 
user license with support for 2 years  

Lot 1 

15 MS SQL Standard Latest version Nos 2 

16 My SQL enterprise version (3 years) Nos 2 

17 Lotus Domino Email softeare with 500 user mail box Set 1 

18 
DDOS First 2 Years - BOQ - DDoS Protector appliance with SME Dual 
Power Supply DC 

Nos 2 

19 10Gbps Pluggable Optics (XFP) Multimode SR for DDOS Nos 2 

20 
Deployment of DDoS Protector in basic configuration at the customer 
site, including configuration, testing and tuning  Nos 2 
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21 
DDoS Management VA2 Virtual Appliance for management of 2 DDoS 
Protector physical devices for 2Y  

Nos 2 

22 

SOAR (Security Orchestration Automation Response) - Simplify 
Platform Base Package Premium. Includes: 2 years License for 
Platform, 3 analyst seats, 5 Advanced Reporting Users, 24x7 Premium 
support for 2 Years incuding implementation & training  

1 1 

23 
Deep Security Software - Deep Security - Enterprise - per Server 
(VM) 

Nos 150 

24 DDAN-Deep Discovery Analyzer Nos 1 

25 VTL SYSTEM,DD4200,CTL,NFS,CIFS - CAPACITY UPGRADE to 75TB Nos 1 

26 Integration of VTL with Commvault Tape Library Lot 1 

27 
UPS 80 KVA  with 30 mins battery backup for uninterrupted power 
supply to active tiles with necessary electrical cabling Nos 1 

28 LTO 7 Tapes for Data Backup Nos 100 

29 

Rack Containment Zone Net Work and Server Racks  - Supply, 
Installation, Testing & Commissioning of 42U Server Cabinet with 
Extruded Aluminium Profile based frame with top panel; having 
Static load bearing capacity of 1300 Kg as per Tender specifications. . 
Dimensions: 2100mm x 750mm x 1200mm all complete as requiured 
and as per detailed specifications. Racks, PDUs, containment should 
be from same OEM. 

Nos 14 

30 Active tiles for 2nd,3rd & 4th containment Nos 16 

31 Perforated tiles for 3rd & 4th containment Nos 20 

32 

Supply, Installation, Integration with existing infra, Testing & 
Commissioning of 42U Server Cabinet Extruded Aluminium Profile 
frame with top panel;  having static load bearing capacity of 1300 Kg 
as per Tender specifications. . Dimensions: 2200mm x 800mm x 
1200mm all complete as required and as per detailed specifications. 
Racks, PDUs, containment should be from same OEM 

 Nos  1 

33 

Supply, Installation, testing and intregation with existing infra, 
Commissioning &Intregation of Single Phase 32 A , 7 kW Zero U 
Vertical Rack IPDU with combination of C 13 and C 19 sockets of total 
36 Nos. VDE Certified & ROHS Compliant as per technical 
specifications 

 Nos  28 

34 

Supply, Installation, Testing and  intregation with existing infra, 
Commissioning of Universal Cold Aisle Containment including wall 
beams, end-of-row frames, dual sliding doors with provision for 
CCTV Cameras , FAS detectors (Width - 1200mm), necessary passive 
cabling, all complete as required and as per detailed specifications.( 
for existing and new containment) 

 Set  1 

35 
Supply, Installation, Testing and  intregation with existing infra, 
Commissioning of CCTV camera near BMS corridor, 4kl UG Fuel 
tank, First floor entry, Landing room 

Nos 5 

36 
Dismantling of existing false celing and existing electrical wiring, 
DBs, Fire fighting system and Modification of AC duct and opening of 
Exit Door at DR Site 

LS 1 
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37 

Mineral Fiber Ceiling 
False Ceiling of Mineral fiber board at appropriate  height should be 
installed concealing any cabling tray and electrical lighting wiring in 
all areas except server/network room. 
The False Ceiling tile should be Dust free type and of 
Noncombustible material.  
1200 mm  cross tee at every 600 mm c/c and 600mm  cross tee at 
every 1200mm c/c max and wall angle all around the wall to form a 
grid of 600 mm x 600 mm and suspending the grid using 2mm GI rod 
and 6 mm raw plug at every 1200 mm intervals at the main tee and 
laying the Ceiling tiles of size 595 mm x 595 mm x 15 mm over the 
formed grid having fire rating of 60 minutes as per BS 476/23 of 1987, 
Noise reduction Coefficient (NRC) of 0.50-0.60, 
to resist temperature and humidity conditions up to 40degree 
(104deg. F) and humidity of 99% RH should be installed. 
All overhead cable trays will be secured to a rigid frame that carries 
the load either to the roof structure or to the floor slab. 

Sqft 600 

38 

Metal  Ceiling for Server Room  
False Ceiling of Metal  board at appropriate  height should be 
installed concealing any cabling tray and electrical lighting wiring in 
all areas except server/network room. 
The False Ceiling tile should be Dust free type and of 
Noncombustible material.  
1200 mm  cross tee at every 600 mm c/c and 600mm  cross tee at 
every 1200mm c/c max and wall angle all around the wall to form a 
grid of 600 mm x 600 mm and suspending the grid using 2mm GI rod 
and 6 mm raw plug at every 1200 mm intervals at the main tee and 
laying the Ceiling tiles of size 595 mm x 595 mm x 15 mm over the 
formed grid having fire rating of 60 minutes as per BS 476/23 of 1987, 
Noise reduction Coefficient (NRC) of 0.50-0.60, 
to resist temperature and humidity conditions up to 40degree 
(104deg. F) and humidity of 99% RH should be installed. 
All overhead cable trays will be secured to a rigid frame that carries 
the load either to the roof structure or to the floor slab. 

Sqft 600 

39 

Raised Floor- Supply & Installation of stepped raised floor .The floor 
panels shall be of size 600mm x 600mm fabricated entirely from non-
combustible component which shall be 100% interchangeable and 
shall consist of flat steel top sheet, resistance welded to steel bottom 
section finished with anti corrosive and conductive paint. Pedestal 
assembling: Consisting of 100x100x2 mm thick galvanized MS base 
plate die-pressed fully welded to 1.6mm thick galvanized MS pipe to 
engage the Pedestal head assembly. The Pedestal head shall be 
90x90mm, 4mm thk assembly consisting of an embossed steel plate 
having 4 holes with 6mm thk taping for fastening of stringer and 
locating of Tile. Care to be taken to achieve the zero levelling. 

Sqft 600 

40 Double Cup Tile Puller Nos 2 

41 

Ramp:  
Its sub floor elements must be sufficient to support fully loaded heavy 
equipment weighing at least 1600 kilograms. 
Ramp will be having lines with non-skid type mats on lining. The 
angle of inclination for ramp should not be more than 10 degrees.  

Job 1 
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42 

Steps:  
Providing steps at the location shown in layout to match raised floor 
level to true floor level. The steps will be having lines with non-skid 
type mats on liningThe height of single step should not be more than 
250 mm and width should not be less than 250 mm. 

Job 1 

43 Thermal insulation with 19 mm Nitrel rubber  Sqft 1400 

44 

Providing and Applying approved Emulsion Low VOC paint in three 
or more coats of approved brand and shade to internal sufaces (walls 
/ partitions/ ceiling or any other location as directed),to give an even 
shade to the approval of the engineer, including Putty &horoughly 
brushing the surface free from foreign matter, sand papering smooth, 
filling in all holes and cracks , applying lambi / palti and rubbing 
down the surface, lambi/paltisandwitched with two coats of approved 
primer, rate to include all tools, labour, scaffolding, primer as 
required completed as directed by the engineer. 

Sqft 6400 

45 Fire Rated Paint with putty work for Server Room and Electrical Room  Sqft 2500 

46 

Fire Rated Partition : Providing and fixing in position full height 
partition wall of 100 mm thick fire line gyp-board partition using 12.5 
mm thick double fire line gypboard on both sides with GI steel metal 
vertical stud frame of size 50 mm fixed in the floor and ceiling 
channels of 50 mm wide to provide a strong partition. Glass wool 
insulation inside shall be provided as required. Fixing is by self-
tapping screw with vertical studs being at 610 mm intervals. The 
same should be inclusive of making cut-outs for switch board, 
sockets, grill etc. It shall also include preparing the surface smoothly 
and all as per manufacture’s specification etc. finally finishing with 
one coat of approved brand of fire resistant coating. ( Server Room 
and Electrical Room ) 

Sqft 2040 

47 

Non Fire Rated Partition : Providing and fixing in position full 
height partition wall of 100 mm thick  gyp-board partition using 12.5 
mm thick double fire line gypboard on both sides with GI steel metal 
vertical stud frame of size 50 mm fixed in the floor and ceiling 
channels of 50 mm wide to provide a strong partition. Glass wool 
insulation inside shall be provided as required. Fixing is by self-
tapping screw with vertical studs being at 610 mm intervals. The 
same should be inclusive of making cut-outs for switch board, 
sockets, grill etc. It shall also include preparing the surface smoothly 
and all as per manufacture’s specification etc. finally finishing with 
one coat of approved brand of fire resistant coating. 

Sqft 1050 

48 Fire rated door 2400 x 1500 double leaf in equal door nos 2 

49 Panic bar for fire exit door nos 1 

50 Fire rated door 2400 x 1000 single leaf  nos 2 

51 Main Flash Door at Data Centre Entrance double leaf 1500 x 2400  No 1 

52 BMS and Manager Room Flash Door single leaf 1000 x 2400 mm  Nos 1 

53 Liner work station nos 4 

54 Hydrolic lo back chair nos 10 

55 
Cleanning&house keeping till hand over the project including 
debrisecleanning and out from site. 

job 1 



WEBEL TECHNOLOGY LIMITED 
 

67 
WTL/WBSDC/CE/21-22/027 

56 Sinages as required considering all rooms, Danger plat, Push, Pull, 
Fire exit, Emergency exit,  

job 1 

57 Drawing & Design cost Job 1 

58 Strutural Steel with Stair case LS 1 

59 

Main Power Distribution Panel : Supply Installation testing 
commissioning for Main Data Centre Panel. making of CRCA powder 
coated sheet, Having Incommer 200 A 4 pole MCCB with 36 KA. Out 
Going : 100 A 4 pole MCCB 3 nos, 63 A 4 pole MCCB 4 Nos, 32 A 4 
pole MCB 6 nos, with multifunction meter with communication port ( 
RS 485) & R,Y, B, ON, OFF, Trip Indication LED lamps & 500 A rated 
Aluminium bus bar. 

nos 1 

60 
UPS Output Panel : Incomer 2 Nos 100A 4 Pole MCCB with Metering 
( MFM with RS 485 Port , Indication lamp and control MCBs ) 
Outgoing 32A DP 18 Nos  

nos 1 

61 Lighting DBs, BMS DBs and Raw Power DBs  Nos 3 

62 
4 Run X 25 sq.mm. copper flexible cable for 40 KVA UPS Input and 
Output cable  

Mtr 100 

63 4 Core 240 sq.mm. AL. Armured cable Incomer Supply  Mtr 100 

64 
4 Run X 10 sq.mm. copper flexible cable for Lighting DB, Power DB , 
BMS DBs and PAC  

Mtr 600 

65 50 sq.mm. copper flexible cable for earthing. Mtr 300 

66 3 Core  X 4 sq.mm. copper flexible cable for server rack Mtr 150 

67 

Supply laying and commissioning of power points by 25 mm PVC 
conduit and 2.5 sqmm copper wire for power points and 1.5 sq.mm 
copper wire for lights points includingmodular switch sockets & all 
accessories. 

points 25 

68 
Supply fixing and commissioning of power points for server racks 
including 32 A 3 pin industrial socket  

nos 10 

69 
Supply Installation testing commissionong of chemical earthing with 
17.5 sq.mm. copper bonded pipe for electrod, chemical compund as 
per ISI, Chamber High duty Polycarbonet cover etc. 

nos 6 

70 Supply and fixing of 25 x 6 mm G.I Strip for  Mtrs 300 

71 Earh Bus bar box with copper strip Nos 2 

72 
10 sqmm single core cable for DGs earthing, UPS earting and server 
Rack earthing  

Mtrs 150 

73 
Light Point wiring with 3 x 1.5 sqmm copper flexible wire and PVC 
conduit with modular switch & accessories  

Points  30 

74 Light fixture 36W 2ft x 2 Ft LED tupe Nos 24 

75 Occupency Sensor  Nos 6 

76 Cable tray and raceway :     

77 300 x 50 mm Ladder G.I cable tray with support arrangement  Mtrs 150 

78 
200 x 50 mm G.I perforated cable tray with support arrangement ( 
Power ) 

Mtrs 100 

79 
200 x 50 mm G.I perforated cable tray with support arrangement ( 
Data  ) 

Mtrs 40 

80 MS structural Steel for cable tray support and Panel Base Frame  KG 300 
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81 Supply & Laying of Anti static rubber mate 1.1 kv tested for electrical 
room as per ISI 

nos 2 

82 Shock Treatment chart nos 2 

83 First Aid Box nos 1 

84 Cost for devloping of all GFC & As built drawings as per 
recomendated size encludingdesign . 

Job 1 

85 
UPS 3x20 KVA Moduler  UPS with 30 mins battery backup and all 
accessaries (expandable upto 4x20 kva) 

Set 1 

86 

Precision AC for Server Room - Supply of Variable speed DC 
brushless Inverter compressor based Precision Air Conditioning 
Units; with totally  Double skin side panels with min 15mm 32 Kg/ 
cum PU sheet internal insulation , Bottom discharge type complete 
with dynamically balanced fan driven by Electronically Commutated 
(EC) motor, hydrophilic coated slant/flat cooling coil. The unit shall  
be equipped with high efficiency filters(G4) of minimum 100mm 
thick, micro processor based programmable logic controller,  Liquid 
receiver, Oil Separator, LLSV, NRV, SS drain tray with nitrile rubber 
insulation ,  AL strip Heater & modulating Electrode steam Humidifier 
etc. Factory performance Testing (FAT) shall be carried in presence 
of Customer’s Representative. PAC should have provision for 
connecting separate input power of UPS power for fans and 
controller; Raw power for other components. 10.5TR NET Sensible 
Capacity@ 7000 CFM at 25 Pa ESP ; based on Return  air conditions: 
35 +/-1 Deg. C, RH 25% and ambient temperature 

Nos. 2 

87 G I hard drawn drain piping  RMT 20 

88 

Supply, installation, testing & commissioning of GI class ‘B’ cut to 
required lengths and installed with all screwed joints, and providing 
and fixing in position with the necessary elbows, tees and reducers 
as per specifications. It shall be insulated with 9 mm thk nitrile 
rubber insulation. Humidifier Piping (assumption of 40 RMT/unit) 
25mm dia all complete as required. 

RMT 20 

89 

Supply, Lifting, shifting, & Installation of  MS Stands for indoor PAC 
units with rubber pads. The frame shall be painted with one coat of 
metal primer  two coats rust proof Epoxy Paint. The stand shall be 
Height adjustable type ± 25mm for Server Room stands all complete 
as required. 

Nos 2 

90 

REFRIGERANT PIPING: Hard copper piping (7/8" Liquid + 1 1/8" 
Gas) along with closed cell elastomeric nitrile rubber insulation. 
Refrigerant pipe cost shall incude required neccessary supporting 
arrangement of hanging , wall fixed type. cost of wall chasing/ 
breaking and finish, etc all complete as required. 

RMT 30 

91 Refrigerant gas R410A all complete. Lot 2 

92 Refrigerant Oil all complete as required.  Lot 2 

93 
Supply, Laying, installation, Testing & Commissioning of 
Interconnection cable(3C X2.5 SQ MM, Armoured Cable) between 
Indoor & Outdoor units  all complete.                     

RMT 50 

94 Seq CAT6 cable for multiple Indoor units all complete.                      RMT 20 

95 
Supply & Installation of MS Stands for outdoor PAC condenser units 
with rubber pads. The frame shall be painted with one coat of metal 
primer and two coats rust proof Epoxy Paint all complete.                      

Nos 2 
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96 Providing and Fixing of Fire Sealant to close the cut-outs of Cables, 
refrigerant pipes and tray all complete as required.                      

Lot 1 

97 Copper piping with electrical wirings for the above  Nos 8 

98 
 IT Hardware Requirement at DR Site: Blade Server AC2 Chassis with 
fans (As per details specification shared seperately 

Nos 2 

99 Blade With 02 CPU, 1TB Memory, 2*960GB SSD Nos 6 

100 SAN Switch : 16G FC switch, w/ 48 active ports + 16G SW SFPs Nos 2 

101 Certificate Server/Rack Server Nos 4 

102 Desktop Computer set Nos 4 

103 L3 Switch 48 port  Nos 2 

104 L2 Switch  Nos 3 

105 Router Nos 2 

106 
IT Software Requirement at DR Site: Red Hat Cloud Infrastructure, 
Premium (2-sockets with guest OS) open Stack with Smart 
Management 

Nos 3 

107  High Availability for Unlimited Guests Nos 3 

108 
VMware vCloud Suite Subscription- per CPU per year Commitment 
Plan - 60 month Prepaid + Vcentre 1 Nos 

Nos 4 

109 EMS Software per device/VM for 5 years Nos 50 

110  Deep Security - Enterprise - per Server (VM) for 5 years Nos 20 

111 
Redhat Enterprise Linux Standard for virtual Datacentres with 1 Yr 
Standard Subscription for 5 years 

Nos 2 

112 
SAN Storage Capacity Requirement at DR Site: HPE SAN Storage( 
Primera 650) with 650 TB (NL SAS)+ 50 TB SSD  

Lot 1 

113 
NetApp SAN Storage (AFF-A700) with 430 TB (NL SAS) + 100 TB SSD 
features mentioned below 

Lot 1 

114 Enterprise Firewall as per specification mentioned/Equivalent Nos 1 

115 24 Port (all) PoE+(190W) switch with 2 SFP uplink ports for CCTV Each 1 

116 10M HDMI CABLE.   Mtr. 5 

117 Performance Lite 2 MP IP Eyeball Camera Fixed lens.  Each 10 

118 CAT 6 Cable RMT 1000 

119 Performance Lite 2 MP IP Bullet Camera Fixed lens.  Each 2 

120 H265 4K 32CH NVR NO POE.  Each 1 

121 Conduit 25 mmm PVC  RMT 600 

122 49" Colour Monitor Industrial duty No 1 

123 9 U Network Rack nos 1 

124 2 door access Controller  nos 3 

125 Supply of SMPS for Door Controller.  Nos. 4 

126 Supply & Installation of Door controller Enclosour.  Nos. 3 

127 Biometric Reader Nos. 2 

128 Card Reader Nos. 4 

129 Supply of "L" and "U" Bracket.  Nos. 4 

130 Double Door EM Lock 600 lbs with LED  Nos. 2 

131 Z bracket for 600lbs EM Lock.  Nos. 8 
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132 600lbs electromagnetic lock unmonitored type 12V LED Lamp Only 
for Singleleafe door.  

Pcs. 4 

133 MAGNETIC CONTACT 2 WIRE.  No. 8 

134 

Supply of ACS Workstation Intel® Quad Core, 2.8GHz or higher, 8 GB 
RAM, 100 GB free disk space, Dual Ethernet 10/100MBs, Software 
Requirements: 
* Microsoft Windows 10 (Enterprise) 64-bits 
* Microsoft .NET Framework v4.0 

Set 1 

135 Exit Button 3 inches X 1 inch.  Mtr. 6 

136 Smart Access Card Nos 25 

137 Access Control software nos 1 

138 Supply Installation Testing & Commissioning of addressable Optical 
Smoke Detector, Smoke Detection by : Photo-electric light scattering. 

Nos 34 

139 
Supply Installation Testing & Commissioning of addressable Heat 
Detector, Detection Technology : Thermistor / ROR 

Nos 2 

140 
Supply Installation Testing & Commissioning of Addressable Manual  
call point with built in isolator and DIL switch for Address Setting 

Nos 6 

141 Supply Installation Testing & Commissioning of The Loop Powered 
100 dB Sounder Base with Beacon 

Nos 5 

142 
Supply Installation Testing & Commissioning of  Addressable Control 
Module 

Nos 6 

143 
Supply Installation Testing & Commissioning of  Addressable Monitor 
Module 

Nos 3 

144 
Supply Installation Testing & Commissioning of  Addressable Isolator 
module 

Nos 2 

145 
Supply Installation Testing & Commissioning of 2 Loop Fire Alarm 
Panel with 126 Addresses per Loop, Battery and accessories as per 
requirement. Battery Back-up  

Nos 1 

146 2 core x 1 sqmm Copper Flexible FRLS Cable  Mtrs 500 

147 20 mm PVC Conduit Mtrs 200 

148 ABC Type Fire Extingusher 5 Kg Nos 6 
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149 

SITC of short wavelength laser based ultra high sensitive aspiration 
smoke  detector with resolution of 0.00006% obs/ft (0.0002% 
obs/m,), 4 pipe inlets, shall support minimum 100 meters pipe length 
per pipe inlet with cumulative pipe length up to 550 meters for one 
single detector, 4 alarm levels, optional auto cleaning mechanism for 
detection chamber, on-board dual stage filter with memory, built-in 
event memory of 20000 events, pipe wise 4 stage flow monitoring, 
LED indications for alarm and  fault conditons. Detector shall support 
as an inbuilt colour touch screen 3.5" display for status monitoring 
including smoke level bar graph,  analytics to determine nature of 
sampled airborne particles (dust, diesel & PVC wire burning), 
connectivity using RS485 & TCP/IP, Wi-Fi support for monitoring 
using  smart phones, connection of additional displays for remote 
monitoring. 

LOT 1 

150 

SITC of Power Supply units -  Power supply unit with 110/230VAC 
input and 18 to 29VDC output. The power supply unit has the 
following indications: 
OK - Green LED and Fault - Yellow LED Power supply unit should 
have capacity to operate on battery backup in case of AC mains 
failure & should have built in charging circuit for batterys. 

No 1 

151 
SITC of Trunk Adaptor, Capillary Tube Connector, Capillary Tube, 
Capillary Sampling Point,  Sampling point label red (complete set) 
for air sampling in room voids for area having false ceilings. 

 Nos.   9 

152 
SITC of Sampling Pipe having Smooth bore PVC Pipe 25mm Outer 
Dia& 19 to 21mm Inner Dia with all required accessories. 

mtr 40 

153 Supply, Installation,Testing and Commissioning of 2 ZONE Water 
Leak Detection Panel (for server Room and Electrical Room) 

 Nos.   2 

154 Water Leak detection Cable Sensor – 25 mtrs  Nos.   4 

155 Electronic Hooter  Nos.   2 

156  SITC of 2 x 1.0 sq mm screened copper flexible cable   Mtrs 20 

157 
SITC of Main Rodent Controller suitable to connect 24 Satelites @ 
300sft at room area and 150 at ceiling and floor area.  Server Room  Nos.   1 

158 SITC of Satellite Stations / Transducers covering  Nos.   12 

159 Cable and Conduits     

160 
2 core 1 sq.mm Cu. Flexible Shielded cable @ 275 meter each coil 

Mtrs. 2 

161 
20 mm PVC Conduit 

Mtrs. 20 

162  Console 
  

163  Stand Brackets    Nos.   2 

164 120 ltrs Tank and valve assembly with solenoid 
actuator, straps Empty (fill 60 - 100 Kgs.)  

Nos 2 

165 Fire Suppression Fluid Novec1230, OEM Factory Fill per KG kg 198 



WEBEL TECHNOLOGY LIMITED 
 

72 
WTL/WBSDC/CE/21-22/027 

166 Cylender Accessories  

Lot 1 

167 Cylinder strap 
168 Pneumatic Actuator Shipping assembly 
169 Local Manual actuator 
170 Flexible discharge Hose -49 mm / SWIVEL ADAPTOR 
171 Flexible Actuation Hose / Pilot hose 
172 Nozzles, Brass drilled -360/180 deg throw selection 

173 
LED type display sign board flashing with inbuilt Sounder 
“EVACUATE GAS RELEASED” & “DO NOT ENTER” 

Nos 1 

174 49 mm MANIFOLD CHECK VALVE Nos 1 

175 PRESSURE SWITCH - DPST Nos 1 

176  MANUAL RELELASE SWITCH   Nos 1 

177  ABORT SWITCH   Nos 1 

178 M.S. Seamless pipes as per ASTM A 106 Gr. B, schedule 40 with 
necessary Fittings & Hangers. 

lot 1 

179 2 WAY MANIFOLD  lot 1 

180 MS Channel support  lot 1 

181 Gass Release Panel  Nos 1 

182 Cross Zoning Detector Nos 6 

183 Hooter with strobe 100 DB  nos 2 

184 BUILDING MANAGEMENT SYSTEM APPLICATION Lot 1 

185 6KVA online UPS with 20 minutes backup Nos 1 

186 Structured cabling & Server racks: 10 M Cat 6 Cable   Nos 50 

187 15 M Cat 6 Cable   Nos 75 

188 25 M Cat 6 Cable   Nos 15 

189 Cat-6 UTP Cable Roll of 305 Mtrs Box 4 

190 
12MTP/F-12MTP/F Trunk Cable, OM4, LSZH, 15m, polarity Reversed, 
Low-Loss 

Nos 10 

191 
12MTP/F-12MTP/F Trunk Cable, OM4, LSZH, 25m, polarity Reversed, 
Low-Loss 

Nos 20 

192 LC-LC Fiber Duplex Patch Cord OM4 Multimode-3 Meter Nos 100 

193 LC-LC Fiber Duplex Patch Cord OM4 Multimode-5 Meter Nos 15 

194 
24 Core Fiber Cassette (MPO) AB/BA Pair Flipped 24 Core fiber MPO 
LC Cassette, Pair Flipped AB/BA, Multi-Mode 

Nos 18 

195 
Trunk Cable (MPO-MPO) 25Meter MPO-MPO Trunk Male cable, 12 
Fiber straight, 50.125 OM4 LSZH Multimode 

Nos 10 

196 
Trunk Cable (MPO-MPO) 15Meter MPO-MPO Trunk Male cable, 12 
Fiber straight, 50.125 OM4 LSZH Multimode 

Nos 10 

197 DR Site Installation, Commissioning & System Integration Charges LS 1 

198 

Server Rack - Supply, Installation, Testing & Commissioning of 42U 
Server Cabinet Extruded Aluminium Profile frame with top panel;  
having static load bearing capacity of 1300 Kg as per Tender 
specifications. . Dimensions: 2200mm x 800mm x 1200mm all 
complete as required and as per detailed specifications. Racks, 
PDUs, containment should be from same OEM 

Nos 6 
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199 Network Rack with PDU Nos 1 

200 Manpower Requirement for 24x7 Support: BMS Person -3 persons for 
5 years 

Nos 3 

201 IT - L1/L2- 2 persons for 5 years Nos 2 

202 Dedicated DC-DR Link & ILL - 500 Mbps DC-DR LC with 1 Year ARC Nos 1 

203 100 Mbps ILL for with 1 Year ARC Nos 1 

204 Providing of 2 Nos physical security for SDC.FY-23-24 Year 1 

205 Providing of 2 Nos physical security for SDC.FY-24-25 Year 1 

206 Providing of 2 Nos physical security for SDC.FY-25-26 Year 1 

207 
FM Cost for 5 Years as per requirement mentioned in existing DCO 
terms & conditionsFY-23-24 Year 1 

208 
FM Cost for 5 Years as per requirement mentioned in existing DCO 
terms & conditionsFY-24-25 Year 1 

209 FM Cost for 5 Years as per requirement mentioned in existing DCO 
terms & conditionsFY-25-26 Year 1 

210 
AMC/Support Cost for lT (software and hardware) equipmentFY-23-
24 Year 1 

211 
AMC/Support Cost for lT (software and hardware) equipmentFY-24-
25 Year 1 

212 
AMC/Support Cost for lT (software and hardware) equipmentFY-25-
26 Year 1 

213 AMC/Support Cost for Non-lT Equipment (2nd Floor)FY-23-24 Year 1 

214 AMC/Support Cost for Non-lT Equipment (2nd Floor)FY-24-25 Year 1 

215 AMC/Support Cost for Non-lT Equipment (2nd Floor)FY-25-26 Year 1 

216 AMC/Support Cost for Non-lT Equipment (1st Floor)FY-23-24 Year 1 

217 AMC/Support Cost for Non-lT Equipment (1st Floor)FY-24-25 Year 1 

218 AMC/Support Cost for Non-lT Equipment (1st Floor)FY-25-26 Year 1 

219 AMC/Support Cost for PAC, UPS, Panel & DG. (1st Floor)FY-23-24 Year 1 

220 AMC/Support Cost for PAC, UPS, Panel & DG. (1st Floor)FY-24-25 Year 1 

221 AMC/Support Cost for PAC, UPS, Panel & DG. (1st Floor)FY-25-26 Year 1 

222 
Cost of dedicated Operation and AMC Support for RSA SIEM for 
WBSDC through L2 Level EngineerFY-22-23 Year 1 

223 
Cost of dedicated Operation and AMC Support for RSA SIEM for 
WBSDC through L2 Level EngineerFY-23-24 Year 1 

224 
Cost of dedicated Operation and AMC Support for RSA SIEM for 
WBSDC through L2 Level EngineerFY-24-25 Year 1 

225 
Cost of dedicated Operation and AMC Support for RSA SIEM for 
WBSDC through L2 Level EngineerFY-25-26 Year 1 

226 
AMC/Support Cost for UPS batteries for 2 years (4th & 5th years), 
post initial 3 years warranty period for 204 cells of 2v/357ahFY-23-24 Year 1 

227 
AMC/Support Cost for UPS batteries for 2 years (4th & 5th years), 
post initial 3 years warranty period for 204 cells of 2v/357ahFY-24-25 Year 1 

228 
AMC/Support Cost for UPS batteries for 2 years (4th & 5th years), 
post initial 3 years warranty period for 204 cells of 2v/357ahFY-25-26 Year 1 

229 
Professional Support Services for one Database and one System 
Administrators with effect from 1.4.2022FY-22-23 Year 1 

230 
Professional Support Services for two Database and two System 
Administrators with effect from 1.4.2022FY-23-24 Year 1 
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231 
Professional Support Services for three Database and three System 
Administrators with effect from 1.4.2022FY-24-25 Year 1 

232 
Professional Support Services for three Database and three System 
Administrators with effect from 1.4.2022FY-25-26 Year 1 

233 
Vodafone/other ISP 1000 Mbps ILL for WBSDC for 1 yearupto 
31.03.2022FY-21-22 Year 1 

234 
Vodafone/other ISP 1000 Mbps ILL for WBSDC for 1 yearupto 
31.03.2023FY-22-23 Year 1 

235 
Vodafone/other ISP 1000 Mbps ILL for WBSDC for 1 yearupto 
31.03.2024FY-23-24 Year 1 

236 
Vodafone/other ISP 1000 Mbps ILL for WBSDC for 1 yearupto 
31.03.2025FY-24-25 Year 1 

237 Vodafone/other ISP 1000 Mbps ILL for WBSDC for 1 yearupto 
31.03.2026FY-25-26 Year 1 

238 AMC & UPGRADE of old SDC cloud servers (4)FY-22-23 Year 1 

239 AMC & UPGRADE of old SDC cloud servers (4)FY-23-24 Year 1 

240 AMC & UPGRADE (30 to 75TB) of Dell VTL of old SDC cloud system 
period from 1/4/2022 to 31/3/2023FY-22-23 

Year 1 

241 AMC of upgraded Dell VTL of old SDC cloud system period from 
1/4/2023 to 31/3/2024FY-23-24 

Year 1 

242 AMC & UPGRADE (75 to 100TB) of Dell VTL of old SDC cloud system 
period from 1/4/2024 to 31/3/2025FY-24-25 

Year 1 

243 AMC of upgraded Dell VTL of old SDC cloud system period from 
1/4/2025 to 31/3/2026FY-25-26 

Year 1 

244 
AMC / ATS & UPGRADE (from 40 to 60TB) of Commvault Backup 
System from 2023FY-23-24 Year 1 

245 AMC / ATS (60TB) of Commvault Backup System from 2023FY-24-25 Year 1 

246 AMC / ATS (60TB) of Commvault Backup System from 2023FY-25-26 Year 1 

247 AMC of WBSDC new cloud (blade) servers - lot oneFY-23-24 Year 1 

248 AMC of WBSDC new cloud (blade) servers - lot oneFY-24-25 Year 1 

249 AMC of WBSDC new cloud (blade) servers - lot oneFY-25-26 Year 1 

250 
AMC of Netapp SAN storage (430 TB) for the period from 2023FY-23-
24 Year 1 

251 
AMC of Netapp SAN storage (430 TB) for the period from 2023FY-24-
25 Year 1 

252 
AMC of Netapp SAN storage (430 TB) for the period from 2023FY-25-
26 Year 1 

253 AMC of WBSDC new network (SDN) infrastructureFY-23-24 Year 1 

254 AMC of WBSDC new network (SDN) infrastructureFY-24-25 Year 1 

255 AMC of WBSDC new network (SDN) infrastructureFY-25-26 Year 1 

256 
AMC & UPGRADE of RedhatOpenstack Cloud Software License SA for 
FY-23-24 

Year 1 

257 
AMC & UPGRADE of RedhatOpenstack Cloud Software License SA for 
FY-24-25 

Year 1 

258 
AMC & UPGRADE of RedhatOpenstack Cloud Software License SA for 
FY-25-26 

Year 1 

259 
Renewal of RSA Software Product Licenses with OEM support for 1 
yearFY-22-23 Year 1 
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260 
Renewal of RSA Software Product Licenses with OEM support for 1 
yearFY-23-24 Year 1 

261 
Renewal of RSA Software Product Licenses with OEM support for 1 
yearFY-24-25 Year 1 

262 
Renewal of RSA Software Product Licenses with OEM support for 1 
yearFY-25-26 Year 1 

263 
SOAR (Security Orchestration Automation Response) Software 
License RenewalFY-24-25 Year 1 

264 
SOAR (Security Orchestration Automation Response) Software 
License RenewalFY-25-26 Year 1 

265 DDOS 10Gbps additional 1 Years subscriptionFY-24-25 Year 1 

266 DDOS 10Gbps additional 1 Years subscriptionFY-25-26 Year 1 

267 
DC Augmentation - Installation, Commissioning & System Integration 
Charges 

LS 1 

268 
Deep Security Enterprise Software License - additional 150 VMs for 2 
years during FY-21-22 Year 1 

269 
Deep Security Enterprise Software License - additional 50 VMs for 1 
years & License renewals for all existing licenses during FY-22-23 Year 1 

270 
Deep Security Enterprise Software License - additional 50 VMs for 1 
years & License renewals for all existing licenses for yearFY-23-24 Year 1 

271 
Deep Security Enterprise Software License - additional 50 VMs for 1 
years & License renewals for all existing licenses for yearFY-24-25 Year 1 

272 
Deep Security Enterprise Software License - additional 50 VMs for 1 
years & License renewals for all existing licenses for yearFY-25-26 Year 1 

273 
EDB Postgres Enterprise License CPU Core support renewal / 
upgrade - Production Support (including Replica DB servers)FY-21-
22 

Year 1 

274 
EDB Postgres Enterprise License CPU Core support renewal / 
upgrade - Production Support (including Replica DB servers)FY-22-
23 

Year 1 

275 
EDB Postgres Enterprise License CPU Core support renewal / 
upgrade - Production Support (including Replica DB servers)FY-23-
24 

Year 1 

276 
EDB Postgres Enterprise License CPU Core support renewal / 
upgrade - Production Support (including Replica DB servers)FY-24-
25 

Year 1 

277 
EDB Postgres Enterprise License CPU Core support renewal / 
upgrade - Production Support (including Replica DB servers)FY-25-
26 

Year 1 

278 
VMware vCloud Suite Subscription  per CPU 20 CPUs Commitment 
Plan - 12 month Prepaid with supportFY-22-23 Year 1 

279 
VMware vCloud Suite Subscription  per CPU 20 CPUs Commitment 
Plan - 12 month Prepaid with supportFY-23-24 Year 1 

280 
VMware vCloud Suite Subscription  per CPU 20 CPUs Commitment 
Plan - 12 month Prepaid with supportFY-24-25 Year 1 

281 
VMware vCloud Suite Subscription  per CPU 20 CPUs Commitment 
Plan - 12 month Prepaid with supportFY-25-26 Year 1 

282 DC-DR LC & ILL ARC for DR SiteFY-22-23 Year 1 

283 DC-DR LC & ILL ARC for DR SiteFY-23-24 Year 1 

284 DC-DR LC & ILL ARC for DR SiteFY-24-25 Year 1 
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285 DC-DR LC & ILL ARC for DR SiteFY-25-26 Year 1 

286 Capacitor Bank change of old UPSFY-21-22 Year 1 

287 Capacitor Bank change of old UPSFY-24-25 Year 1 

288 Electrical Earth Pit Repair / ReconstructionFY-22-23 Year 1 

289 DG Repair / Replacement due to aging / obsolescenceFY-22-23 Year 1 

290 DG Repair / Replacement due to aging / obsolescenceFY-24-25 Year 1 
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SECTION – J 
 

DETAILS OF ORDERS EXECUTEDBY BIDDER 
(Tender No. WTL/WBSDC/CE/21-22/00) 

 
 

Sl. 
No. 

Order No. 
Order 
Date 

Order 
Value 

Brief description of 
items and job details 

Completed 
(Yes/NO) 

Name of 
the 

Customer 

Contact 
details of the 

Customer 
        
        
        
        
        
        
        
        

 
 
 
 
Authorized Signatory (Signature In full): _________________________________ 
 
 
Name and title of Signatory: __________________________________________ 
 
 
Stamp of the Company: ______________________________________________ 
 
 
 
 
Note: 
 

A. Type of Project shall indicate the implementation of services (Delivery& Installation of Network 
Security Device). 

B. Scope of work shall indicate whether it is implementation, Operation or maintenance. 
C. Submit Customer Order Copy details of the order indicating the project value, customer contact 

details. 
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SECTION – K 
 

FINANCIAL CAPABILITY OF BIDDER 
WTL/WBSDC/CE/21-22/00) 

 
FINANCIAL INFORMATION 

 

Sl. No. Name of the Bidder 
Turnover (Rs. / Crores) 

2017-18 2018-19 2019-20 
 

1 
 

    

 
 
 
 
 

Authorized Signatory (Signature In full): _________________________________ 
 
 

Name and title of Signatory: __________________________________________ 
 
 

Stamp of the Company: ______________________________________________ 
 
 
 
 
 
 
 
 
 
 

Note: 
Submit the audited financial statement/ audited annual report of the last three financial years. 
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SECTION – L 
 

BIDDERS’S DETAILS 
(WTL/WBSDC/CE/21-22/00) 

 
1 Name of the Firm  
2 Registered Office Address  

Contact Number  
Fax Number  
E-mail  

3 Correspondence / Contact address  
Name & Designation of Contact person  
Address  
Contact Number  
Fax Number  
E-mail  

4 Is the firm a registered company? If yes, submit 
documentary proof 

 

Year and Place of the establishment of the company  
6 Former name of the company, if any  
7 Is the firm 

 a Government/ Public Sector Undertaking 
 a propriety firms 
 a partnership firm (if yes, give partnership deed) 
 a limited company or limited corporation 
 a member of a group of companies, (if yes, give  
 name and address and description of other      

companies) 
 a subsidiary of a large corporation (if yes give the 

name and address of the parent organization). If 
the company is subsidiary, state what involvement 
if any, will the parent company have in the project.  

 

8 Is the firm registered with Sales Tax department? If yes, 
submit valid GST Registration certificate.  

 

9 Is the firm registered for Service Tax with Central Excise 
Department (Service Tax Cell)? If yes, submit valid Service 
Tax registration certificate. 

 

10 Total number of employees. Attach the organizational chart 
showing the structure of the organization.  

 

11 Are you registered with any Government/ Department/ 
Public Sector Undertaking (if yes, give details)  

 

12 How many years has your organization been in business 
under your present name?  What were your fields when 
you established your organization  

 

13 What type best describes your firm? (Purchaser reserves 
the right to verify the claims if necessary) 

 Manufacturer 
 Supplier 
 System Integrator 
 Consultant 
 Service Provider (Pl. specify details) 
 Software Development 
 Total Solution provider (Design, Supply, 

Integration, O&M) 
 IT Company 
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14 Number of Offices in district headquarters in West Bengal  
15 Is your organization having ISO 9001:2015 certificates?    
16 List the major clients with whom your organization has 

been / is currently associated.  
 

17 Have you in any capacity not completed any work awarded 
to you? (If so, give the name of project and reason for not 
completing the work)  

 

18 Have you ever been denied tendering facilities by any 
Government / Department / Public sector Undertaking?  
(Give details)  

 

 
 
 
 
Authorized Signatory (Signature In full): _________________________________  
 
 
Name and title of Signatory: __________________________________________ 
 
 
Company Rubber Stamp: __________________________________________________ 
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SECTION - M 
 

SUPPORT SERVICE CENTER & MANPOWER DETAILS OF BIDDER 
(WTL/WBSDC/CE/21-22/00) 

 
Sl. 

No. 
Name of Place  Address Name of Support 

Personnel 
Contact Number 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

 
 

 
Authorized Signatory (Signature In full): _________________________________  
 
 
Name and title of Signatory: __________________________________________ 
 
 
Company Rubber Stamp: __________________________________________________ 
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SECTION – N 
 

FORMAT FOR PRE-BID MEETING QUERY 
(WTL/WBSDC/CE/21-22/00) 

 
 
Name of the Bidder: 

 
Queries 

 
Sl. 
No. 

Section 
No. 

Clause 
No. 

Page 
No. 

Queries 

     
     
     
     
     
     
     
     
     

 
 

Note: The filled form to be submitted in XLS & PDF Format. There is a cutoff date for receiving of queries 
before Pre Bid Meeting. Queries received after the cutoff period will not be accepted. The Purchaser 
reserves the right to respond all queries over e-mail. 
 
 
 
 
Authorized Signatory (Signature In full): _________________________________  
 
 
 
Name and title of Signatory: __________________________________________ 
 
 
 
Company Rubber Stamp: __________________________________________________ 
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SECTION – O 
 

LIST OF CLIENTS OF SIMILAR ORDERS 
(WTL/WBSDC/CE/21-22/00) 

 
Sl. 

No. 
Name of the Client Address 

Contact 
Person 

Designation 
Contact 

Numbers 
            
            
            
            
            
            
            
            
            
            
            
      
      
      
      
      

 
 
 
 
Authorized Signatory (Signature In full): _________________________________  
 
 
Name and title of Signatory: __________________________________________ 
 
 
Company Rubber Stamp: __________________________________________________ 
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SECTION – P 
 

PROFORMA FOR PERFORMANCE BANK GUARANTEE 
 

(On non-judicial stamp paper of appropriate value to be purchased in the name of executing Bank) 
 

PROFORMA OF BANK GUARANTEE FOR SECURITY DEPOSIT –CUM-PRFORMANCE 
GUARANTEE 

 
Ref …………………….. Bank Guarantee no……………. 
 
Date………………….. 

PROFORMA OF BG FOR SECURITY DEPOSIT 
 

KNOW ALL MEN BY THESE PRESENTS that in consideration of WEBEL TECHNOLOGY LIMTED, a 
Government of West Bengal Undertaking incorporated under the Companies Act, 1956 having its 
Registered office at Webel Bhavan, Block EP&GP, Sector V, Kolkata-700 091 (hereinafter called “The 
Purchaser”) having agreed to accept from ______________________(hereinafter called “The Contractor”) 
Having its Head Office at ______________________, a Bank guarantee for Rs. _____________ in lieu of Cash 
Security Deposit for the due fulfillment by the Contractor of the terms & conditions of the Work Order No. 
___________________dated____________ issued by the Purchaser for 
________________________________(hereinafter called “the said work order ________________ 
_______dated____________)”. We ________________ (Name & detailed address of the branch) (hereinafter 
called “the Guarantor”) do hereby undertake to indemnify and keep indemnified the Purchaser to the 
extent of Rs.__________ (Rupees ____________ _____________) only against any loss or damage caused to or 
suffered by the Purchaser by reason of any breach by the Contractor of any of the terms and conditions 
contained in the said Work Order No. ____________________ dated__________________ of which breach the 
opinion of the Purchaser shall be final and conclusive. 
 
(2) AND WE, ____________________DO HEREBY Guarantee and undertake to pay forthwith on demand to 
the Purchaser such sum not exceeding the said sum of ________Rupees_______________) only as may be 
specified in such demand, in the event of the Contractor failing or neglecting to execute fully efficiently 
and satisfactorily the order for __________________________ _______________ Work Order no. , 
_______________dated _________ 
 
(3) WE __________________________ further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said order as laid down 
in the said Work Order No. ________________ dated _______________ including the warranty obligations 
and that it shall continue to be enforceable till all the dues of the Purchaser under or by virtue of the said 
Work Order No. _________________ dated _____________ have been fully paid and its claims satisfied or is 
charged or till the Purchaser or its authorized representative certified that the terms and conditions of the 
said Work Order No. ______________________ dated _________________ have been fully and properly 
carried out by the said contractor and accordingly discharged the guarantee. 
(4) We _____________________________ the Guarantor undertake to extend the validity of Bank Guarantee 
at the request of the contractor for further period of periods from time to time beyond its present validity 
period failing which we shall pay the Purchaser the amount of Guarantee. 
 
(5) The liability under the Guarantee is restricted to Rs. _________ (Rupees ______________ 
___________________) only and will expire on ______________ and unless a claim in writing is presented to 
us or an action or suit to enforce the claim is filled against us within 6 months from _______________ all your 
rights will be forfeited and we shall be relieved of and discharged from all our liabilities (thereinafter) 
 
(6) The Guarantee herein contained shall not be determined or affected by liquidation or winding up or 
insolvency or closer of the Contractor. 
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(7) The executants has the power to issue this guarantee on behalf of Guarantor and holds full and valid 
power of Attorney granted in his favour by the Guarantor authorizing him to execute the Guarantee. 
 
(8) Notwithstanding anything contained herein above, our liability under this guarantee is restricted to Rs. 
__________ (Rupees _________________________) only and our guarantee shall remain in force up to 
_______________ and unless a demand or claim under the guarantee is made on us in writing on or before 
_______________ all your rights under the guarantee shall be forfeited and we shall be relieved and 
discharged from all liabilities there under. 
 
WE, __________________________ lastly undertake not to revoke this guarantee during the currency except 
with the previous consent of the Purchaser in writing. In witness whereof we 
___________________________have set and subscribed our hand on this ________________________ day of 
_____________________. 
 
        SIGNED, SEALED AND DELIVERED 

 
______________________ 
(Stamp of the executants) 

WITNESS 
1) ______________________ 

      
2)  ______________________ 
(Name & address in full with Rubber Stamp) 
 
 

 
Form of Bid Security (Bank Guarantee) 

 
 
 
Bank Guarantee No…………………….                                                 Date…………………………. 
 
WHEREAS,……………………………………………..(name & address) (hereinafter called "the Applicant") has 
submitted his Bid dated _______________________ [date] or will submit his Bid for execution of 
_____________________________________ [name of Contract] (hereinafter called "the Bid") under Request for Bids 
No………………………. [insert number] (hereinafter called “the RFB”)   
KNOW ALL PEOPLE by these presents that We ______________________________ [name of bank] of 
____________________________ [name of country] having our registered office at 
___________________________________ (hereinafter called "the Bank") are bound unto 
______________________________[name of Employer] (hereinafter  called "the Employer") in the sum of 
___________________ for which payment will and truly to be made to the said Employer the Bank binds itself, his 
successors and assigns by these presents.   
 
SEALED with the Common Seal of the said Bank this _________ day of __________ 20____.   
 
THE CONDITIONS of this obligation are:   
 (1) If after Bid opening the Applicant (a) withdraws his bid during the period of Bid validity specified in the Letter of 
Bid, (“the Bid Validity Period”); or (b) does not accept the correction of the Bid Price  
or  
 (2) If the Applicant having been notified of the acceptance of his bid by the Employer during the period of Bid validity:  
  (a) fails or refuses to execute the Contract Agreement in accordance with the Instructions to Bidders, if required; or  
  (b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders.   
 
we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the 
Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount claimed 
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by him is due to him owing to the occurrence of one or any of the four conditions, specifying the occurred condition or 
conditions.   
 
This Guarantee will remain in force up to and including the date ____________________30 days after the deadline for 
submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the Employer, 
notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee should reach the 
Bank not later than the above date.   
 
DATE _______________ SIGNATURE OF THE BANK _________________________  
        
WITNESS ____________ SEAL _______________________________________   
_________________________________________________________________  
[signature, name, and address]   
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INSTRUCTIONS FOR FURNISHING BANK GUARANTEE 
 

1. Bank Guarantee (B.G.) for Advance payment, Mobilization Advance, B.G. for security Deposit-
cum-Performance Guarantee, Earnest Money should be executed on the Non- Judicial Stamp 
paper of the applicable value and to be purchased in the name of the Bank. 

2. The Executor (Bank authorities) may mention the Power of Attorney No. and date of execution in 
his/her favour with authorization to sign the documents. The Power of Attorney is to be witnessed 
by two persons mentioning their full name and address. 

3. The B.G. should be executed by a Nationalised Bank/ Scheduled Commercial Bank preferably on 
a branch located in Kolkata. B.G. from Co-operative Bank / Rural Banks is not acceptable. 

4. A Confirmation Letter of the concerned Bank must be furnished as a proof of genuineness of the 
Guarantee issued by them. 

5. Any B.G. if executed on Non-Judicial Stamp paper after 6 (six) months of the purchase of such 
stamp shall be treated as Non-valid. 

6. Each page of the B.G. must bear signature and seal of the Bank and B.G. Number. 
7. The content of the B.G. shall be strictly as Proforma prescribed by WTL in line with Purchase 

Order /LOI/ Work Order etc. and must contain all factual details. 
8. Any correction, deletion etc. in the B.G. should be authenticated by the Bank Officials signing the 

B.G. 
9. In case of extension of a Contract the validity of the B.G. must be extended accordingly. 
10. B.G. must be furnished within the stipulated period as mentioned in Purchase Order / LOI / Work 

Order etc. 
11. Issuing Bank / The Bidder are requested to mention the Purchase Order / Contract / Work Order 

reference along with the B.G. No. For making any future queries to WTL. 
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SECTION - Q 
 

NIT DECLARATION 
 

(BiddersarerequestedtofurnishtheFormatgiveninthissection,fillingtheentireBlankandtobesubmitte
donBidder’sLetterHead) 

 
To 
WebelTechnologyLimited 
Plot–5,Block–BP,Sector-
V,SaltLakeCity, 
Kolkata–700091. 

 
 
Sub:Selection of System Integrator for Capacity Enhancement of West Bengal State Data 
Centre (WB-SDC) and setting up its DR Site at Remote Location 
 

DearSir, 
 
Wethe undersignedbidder/(s) declare that wehavereadandexaminedindetailsthespecification s andother 

documentsof thesubjectTenderno.WTL/WBSDC/CE/21-22/00) 
dated 00.00.21forSelection of System Integrator for Capacity Enhancement of West Bengal State Data 
Centre (WB-SDC) and setting up its DR Site at Remote Locationpublished by Webel Technology 
Limited in e-Tender website. 
 

We further declare that we have agreed and accepted all the clauses / sub-clauses / formats / terms & 
conditions other requirements related to the said tender and we will abide by the same as mentioned in 
the tender document while participating and executing the said tender. 

 
Thankingyou,weremain 

Yoursfaithfully 
 
 

………………………………………………… 
Signature 

 
……………………………………………………….. 
Nameinfull 

 
……………………………………………………….. 
Designation 
 
……………………………………………………….. 
CompanyStamp 

 
 

 

Dated, this…………………..dayof………………2021 
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SECTION –R 
 

COMPLIANCE STATEMENT 
 

A.   WBSDC CAPACITY AUGMENTATION - YEAR1  

    
STORGAE AUGMENTATION BOQ FOR DC - YEAR1: 
 

Sl. 
No. Description 

Make / 
Model 

Applicabl
e – by the 

bidder) 

Complie
d          

(Yes / 
No) 

1 

Existing HPE Primera 650 Storage upgrade at DC - 450TB upgrade to 
650TB . Out of 200TB additional capacity to be procured, 100TB should 

be SSD & 100 TB should be on SAS Discs. Warranty co-terminus with 
existing storage warranty  

 

 

2 

Existing NetappStorageAFF- A700 at DC upgrade - 170TB upgrade to 
430TB. All 260 TB additional capacity should be with SSD Disc only. 

Warranty co-terminus with existing storage warranty    
 

 
IT Hardware     

Sl. 
No. 

Description 

Make / 
Model 

Applicabl
e – by the 

bidder) 

Complie
d          

(Yes / 
No) 

3 
Blade server with 2 x Intel 6238R 2.2GHz/165W 28C/38.5MB, 1536GB 
DDR4 2933MHz mem, 2x960GB 12G SAS 10K RPM SFF HDD, 12G SAS 

RAID controller with Drive bays 
  

4 
Blade Chassis with converged network connectivity for 4x32GB FC, 

4x10G FCOE and 2x40G connectivity, Redundant 2500W Platinum AC 
Hot Plug Power Supply 

  

5 

Rack Server with 2 x  Intel latest generation Xeon® Gold Ice Lake 
Processors with minimum 2.0 Ghz& 32Core  per socket and 48 MB 

Cache., 768GB DDR4 2933MHz mem, 4x1.2TB 12G SAS 10K RPM SFF 
HDD 

  

 
Detail Spec for Sr no 3: Blade Server 

Sr.No
. 

Item Specification 

Make / 
Model 
Applicabl
e – by the 
bidder) 

Complianc
e (Yes/No) 

1 CPU 

Each blade shall have two numbers of latest Intel 
Xeon Scalable Processors (Intel® Xeon® processor 
family or higher) with Min. 32 cores per processor 
each having Min. 2.0 GHz processor speed with 48 
MB Cache   

 

2 
Motherboar

d 
Intel chipset compatible with the offered processors. 

  
 

3 Memory 
Min. 32 DIMM slots, should be provided with 24 GB 
RAM per core using DDR4 DIMM's operating at 2933 
MT/s (depending on processor model) . Server   
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should be configured with 1536 GB RAM from day 
one. 

4 
Memory 

Protection 
Advanced ECC protection, online mirror memory 

  
 

5 
Hard disk 
drive with 

carrier 
2 X 960 GB 12G SSD Drives 

  

 

6 
Storage 

Controller 
SAS Raid Controller with RAID 0/1 with 4GB cache 

  
 

7 
Networking 

features 

The server should provide a minimum of 100 Gbps of 
bandwidth with Converged network adapter ports 
across two or more cards.   

 

Each Blade should have redundant network 
Connectivity to all   

 

the Chassis Interconnect modules.    
Server must be populated with all internal mLOM, 
PCI-e slots with Connectivity cards to offer maximum 
throughput to the overall Network on Day 1.   

 

8 Redundancy 
The blade server to be provided with card level 
redundancy   

 

9 Interfaces 
Minimum of 1* internal USB 3.0 port ,1* internal SD 
card slot   

 

10 

Operating 
System and 
Virtualizatio

n Support 

Microsoft Windows Server,    
Red Hat Enterprise Linux (RHEL),    
VMware,    
SUSE Linux Enterprise Server (SLES)    

 
Detail Spec for Sr no 4 : Blade Chassis 

Sr.No
. 

Item Specification 

Make / 
Model 
Applicabl
e – by the 
bidder) 

Complianc
e (Yes/No) 

1 

Enclosure 

Blade chassis shall be 19" rack mountable   
 

The enclosure Should support minimum 8 nos. of 
latest generation INTEL Dual socket servers 
occupying a max of 10RU rack height   

 

Power 

The enclosure should be populated fully with power 
supplies of the highest capacity & should be energy 
efficient.   

 

The power subsystem should support N + N / N+1 
power redundancy (where N is greater than 1) for a 
fully populated chassis   

 

Cooling 
Each blade enclosure should have a cooling 
subsystem consisting of redundant hot pluggable 
fans or blowers   

 

2 

Chassis 
connectivity 

 The chassis should be provided with redundant 
modules for connectivity   

 

Converged 
Module 

Chassis should have sufficient number of redundant  
converged modules to provide a minimum FCoE 
uplink bandwidth of 50Gbps per blade server and 
25Gbps sustained per blade server ( with 1 module 
failure) for a fully populated chassis for converged   
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Traffic. 

Chassis should support aggregation of multiple 
enclosures. the interconnects (internal or external) 
should be provided in redundancy along with all 
modules/switches for chassis interconnectivity 
should be in redundancy. internal interconnect 
switches all the switches in the chassis should be 
fully populated for maximum throughput & 
redundancy from day 1.   

 

All Network and management modules/solution 
should be populated from day 1 to ensure 
redundancy   

 

3 
Chassis 

Management 
software 

Blade chassis management solution may be 
provided internal / external to the chassis and must 
provide single console for managing all associated 
components like Blade Servers, raid settings, 
NIC/HBA cards, IO Modules, Power supplies, Fans. 
Licenses to support the features to be supplied for 
fully populated chassis.   

 

The management software should be used to create 
resource pools  and have the blade resources 
assigned to the respective resource pools & re-
assign resources to effectively utilize infrastructure   

 

Should be able to provide Single Pane of Glass view 
management for both Rack Servers and Blade 
Servers together in a given location with 
customizable dashboard to show overall faults / 
health / inventory for all managed infrastructure.  
With option to create unique dashboards for 
individual users. The user should have flexibility to 
select names for dashboards and widgets (ex:- 
health, utilization etc.). These licenses should be 
included on day 1.   

 

The proposed solution should use AI/ML technology 
for infrastructure firmware updates & upgrades for 
the proposed system   

 

The management solution should be open & 
programmable should provide Rest API’s, SDK for 
programming languages ex:- Python, power shell 
scripting etc.   

 

The management tool should be able to provide 
global resource pooling and policy management to 
enable policy-based automation   

 

Zero-touch auto configuration to auto deploy a 
baseline server configuration profile Automated 
hardware configuration and Operating System 
deployment to multiple servers   

 

4 
Configuratio
n & 
Management 

System should support multiple management 
interface like Web UI, CLI and XML API. 
Management solution should be able to manage 
different form factor hardware and provide single 
console.                                                                                                                       
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* Real-time out-of-band hardware performance 
monitoring & alerting. 
* Remote Power On, Off and reset  from Web UI, 
XML API and KVM.                                                                               
* The management tool should be able to provide 
global resource pooling and policy management to 
enable policy based automation and capacity 
planning  
* Zero-touch repository manager and self-updating 
firmware system, Automated hardware configuration 
and Operating System deployment to multiple 
servers                                                                                      

5 

Application 
Resource 

Management
  

The solution should provide a workload automation 
solution that dynamically defines and controls  the 
environment based on real time analytics to assure 
application performance at maximum efficiency by 
ensuring underlying infrastructure is at optimal 
state.  
 The solution should be an agentless architecture 
which should provide full stack visibility & control 
being Application, network, storage, cloud aware.                                                                            
* The solution should provide dynamic resource 
allocation to ensure demand of applications is 
matched with available resources in real time.     
The solution should provide  vertical and horizontal 
scaling of workloads and automate provisioning of 
infrastructure resources.      
      *The proposed solution should be application 
aware (Oracle WebLogic, IBM WebSphere, apache, 
tomcat etc.), the solution should manages the 
resources used by application servers, including 
heap, threads, transactions, and response time in the 
server process, and VMem and VCPU in the VM that 
hosts the application server.  
          The solution should collect information from 
network switches and load balancers  to ensure 
minimal application latency, it should ensure chatty 
VMs are often placed together to maximize resource 
utilization and minimize noisy neighbor effect.                                                                         

 

 
Detail Spec for Sr no 5: Rack Server 

S
N 

Parameters Specification for Rack Server 

Make / 
Model 

Applicabl
e – by the 

bidder) 

Complian
ce 

(Yes/No) 

1 Processors 

Rack Server shall have a minimum of two (2) Intel 
latest generation Xeon® Gold Ice Lake Processors 
with minimum 2.0 Ghz& 32Core  per socket and 48 MB 
Cache. 

  

2 Chipset Intel chipset compatible with the offered processors.   

3 Internal Storage 

The server should Support upto 8 hot-swappable SAS, 
NL-SAS and SSD drives. 

  

Server should be configured with 4 Nos 1.2TB 12G 
SAS 10K RPM 
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The Server RAID controller should support the 
following configurations RAID 0, 1, 5, 6, 10, 50, and 60 

  

Server should be configured minimum with 4GB of 
cache module. 

  

4 Memory 

Should have at least 32 DIMM slots per server and 
support minimum up to  2 TB of DDR4 2933 MHz 
memory. 

  

The Server should be configured with minimum 768 
GB of DDR4 Memory from day one 

  

Support for advanced memory redundant 
technologies like Advanced error-correcting code 
(ECC) and memory mirroring. 

  

5 Network 
Should have 2 * 10 GbE (embedded) LAN ports &  
2*10G SFP+ GbE network cards for LAN connectivity 

  

6 SAN Connectivity Should support Dual port 16Gbps FC HBA.   

7 PCIe Slots Up to 6 PCIe Generation 3.0 slots   

8 
Configuration & 

Management 

Should support out of band upgrades, Agentless out-
of-band management, integrated diagnostics and 
Power monitoring and reporting. 

  

The server should support industry standard 
management protocols like IPMI v2 and SNMP v3 

  

One 1-Gbps RJ-45 management port   

The server should support multiple management 
interfaces including web user interface and command 
line interface. 

  

Should be provided with anti-counterfeit to lockdown 
the system in case the hardware is not genuine 

  

System should support multiple management 
interface like Web UI, CLI and XML API. Management 
solution should be able to manage different form 
factor hardware and provide single console.                                                                                  
* Real-time out-of-band hardware performance 
monitoring & alerting. 
* Remote Power On, Off and reset  from Web UI, XML 
API and KVM.                                                                                                           
* The management tool should be able to provide 
global resource pooling and policy management to 
enable policy based automation and capacity 
planning  
* Zero-touch repository manager and self-updating 
firmware system, Automated hardware configuration 
and Operating System deployment to multiple servers                                                                                      

  

The system should have hardware root of trust   

The system should provide bios recovery & firmware 
update should be cryptographically signed 
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9 
Application 
Resource 
Management  

The solution should provide a workload automation 
solution that dynamically defines and controls  the 
environment based on real time analytics to assure 
application performance at maximum efficiency by 
ensuring underlying infrastructure is at optimal state.  
 The solution should be an agentless architecture 
which should provide full stack visibility & control 
being Application, network, storage, cloud aware.                                                                            
* The solution should provide dynamic resource 
allocation to ensure demand of applications is 
matched with available resources in real time.    
The solution should provide  vertical and horizontal 
scaling of workloads and automate provisioning of 
infrastructure resources.     
      *The proposed solution should be application 
aware (Oracle WebLogic, IBM WebSphere, apache, 
tomcat etc.), the solution should manages the 
resources used by application servers, including 
heap, threads, transactions, and response time in the 
server process, and VMem and VCPU in the VM that 
hosts the application server.  
          The solution should collect information from 
network switches and load balancers  to ensure 
minimal application latency, it should ensure chatty 
VMs are often placed together to maximize resource 
utilization and minimize noisy neighbor effect.                                                                       

  

10 Server Security 

Should have a cyber resilient architecture for a 
hardened server design for protection, detection & 
recovery from cyber attacks 
Should protect against firmware which executes 
before the OS boots 
- Hardware based Root of Trust 
- Signed firmware updates  
- Secure default passwords 
- Secure alerting 
- Automatic BIOS recovery  
- Rapid OS recovery  
- Chassis Intrusion Detection 
- System Lockdown 
- System Drift Detection  
- Configuration upgrades should be only with 
cryptographically signed firmware and software" 

  

11 Ports 

Should have the following ports for server 
connectivity                                       

  

●1  serial port   
● 4 USB 3.0/2.0 ports     
● 1 VGA video port   

12 Others 

Supports hot swappable redundant fans   
Supports hot swappable redundant power supplies   
Rail Kit and cable mangement arm to be provided 
along with the server 

  

13 Form Factor Maximum 2 RU   

 

 
 
 

  
  



WEBEL TECHNOLOGY LIMITED 
 

95 
WTL/WBSDC/CE/21-22/027 

Software Licenses  

Sr. 
No. 

Description 

Make / 
Model 

Applicabl
e – by the 

bidder) 

Complian
ce 

(Yes/No)  

6 
Red Hat Cloud Infrastructure, Premium (2-sockets) with support for 3 

years 

  
 

7 High Availability for Unlimited Guests with support for 3 years 
  

 

8 

DCO, Capacity & ITO Software License for DCIM : 

Platform Item Description 
Uo
m 

Qt
y 

Schneider/APC DCIM DCO License Nos 20 

Schneider/APC DCIM Capacity License Nos 20 

Schneider/APC 
DCIM IT Optimize 
License Nos 20 

 

  

 

9 
EDB Postgres Enterprise Unicore per year license - Production DB 

Support Plan for 3 years 
  

 

10 
EDB Postgres Enterprise Unicore per year license - Replica DB Support 

Plan for 3 years 
  

 

11 EMS Software per device for 3 years (as per technical spec.)    
 
 
Detail Spec for Sr no 12 :EMS 

Centralized Monitoring Software (EMS) Solutions  

1 General Requirement 
Make / Model 

Applicable – by 
the bidder) 

Compliance 
(Yes/No) 

1 

The proposed EMS solution should be an integrated, 
modular, and scalable solution from single OEM family (i.e., 
all Network Monitoring, server Monitoring including 
application, database monitoring and Service Management 
tools should be from single OEM) to provide comprehensive 
fault management, performance management, Traffic 
Analysis, IT service desk\ help desk \trouble ticketing system 
& SLA monitoring functionality. 

  

 

2 
The system should be accessible via a Web based GUI 
console/portal from intranet as well as from internet.   

 

3 

It should have a secured single sign-on and unified console 
for all functions of components offered for seamless cross-
functional navigation & launch for single pane of glass 
visibility across multiple areas of monitoring & management. 

 

 

4 

The proposed EMS solution deployment must support latest 
version of both Windows and Linux Operating Systems and 
should be 64-bit application to fully utilize the server 
resources on which it is installed. 

  

 

5 

Proposed EMS solution MUST have at least 3 deployments in 
Indian Government/ Public Sector, monitoring & managing 
10,000+ devices (including IT assets - Network devices, etc.; 
Non-IT Assets - UPS, KVM, PDU, etc.; Surveillance system - 
Cameras, Sensors, etc. in each of such deployments. 
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Customer names, solution details and OEM undertaking 
needs to be provided at the time of bidding. 

6 

Any additional components (hardware, software, database, 
licenses, accessories, etc.) if required for implementation and 
execution of project, for providing the total solution as 
mentioned in the rfp document should be provided by the 
bidder. 

 

 

7 
The proposed solution should have the capability to support 
the deployment on either on-premises data centre platform or 
the public/private cloud platform like AWS, Azure etc. 

  
 

8 

The proposed EMS solution should be built on modern 
container technologies and have an option to deploy on 
classic mode (non-containerized) as well as containerized 
(like Docker, Kubernetes) mode. The solution should either 
support built-in Kubernetes technology or Bring Your Own 
Kubernetes (BYOK) platform provided by the bidder. 

  

 

9 

The proposed EMS solution should be an integrated, 
modular, and scalable solution, accessible from a single pane 
of glass for KPI insights across the entire IT environment.  This 
dashboard will provide service status, performance view, 
response-time data etc based on role-based access. Since the 
operations manager solution provides a single framework for 
streaming metrics across Systems, applications, networks, 
topology & event data, the operations manager must be FIPS 
140-2 compliant, which ensures that cryptographic-based 
security Systems are to be used to provide protection for 
sensitive or valuable data. 

  

 

10 

To ensure the mature security standard of proposed EMS 
solution, SI must ensure that the proposed EMS solution OEM 
is ISO 27034 certified from one of the following certification 
agencies like; Schellman/ KPMG/ PwC/ Ernst & Young/ 
Deloitte. Documentary proof must be provided at the time of 
submission. 

  

 

2 
Server, Database & Application Fault, Performance 
Monitoring Management   

 

1 

The proposed Enterprise Management tools must be able to 
monitor end to end performance of Server Operating Systems 
& Databases and Should be able to manage distributed, 
heterogeneous Systems – Windows, UNIX & LINUX from a 
single management station. 

  

 

2 

There should be a single agent on the managed node that 
provides the system performance data, and for event 
management it should be able to prioritize events, do 
correlation & duplicate suppression ability to buffer alarms 
and provide automatic actions with capability to add 
necessary annotations 

  

 

3 
The system must support multiple built in discovery 
mechanisms for e.g., Active Directory, Windows Browser, 
DNS with capability to discover and services discovery 

  
 

4 

Each operator should be provided with user roles that should 
include operational service views enabling operators to 
quickly determine impact and root cause associated with 
events. 

  

 

5 
The system should integrate with Helpdesk / Service desk 
tool for automated incident logging and notify alerts or events 
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via e-mail or SMS. 

6 

Solution should provide alarm correlation and facilitate 
reduction of total number of alarms displayed by means of 
intelligent alarm correlation, suppression and root cause 
analysis techniques built into the system. The system must 
ensure reduction in MTTR by means of advanced event 
correlation, filtering, and root cause analysis. 

  

 

7 

The proposed Alarm Correlation and Root Cause Analysis 
system shall integrate network, server and database 
performance information and alarms in a single console and 
provide a unified reporting interface for network 
components. The current performance state of the entire 
network & system infrastructure shall be visible in an 
integrated console. 

  

 

8 
It should have capability to perform cross domain correlation 
with alarm correlation from Network Monitoring tool, Systems 
monitoring tool and other domain monitoring tools. 

  
 

9 
The proposed solution should provide out of the box root 
cause analysis with multiple root cause algorithms inbuilt for 
root cause analysis. 

  
 

10 
Alarms should be mapped to the live topology views and real 
time updates to topology based on alarm occurrences. 

  
 

Network Management System (NMS)    

1) 
Network Fault Monitoring & Performance Management 
with Reporting   

 

1 
The Network Management function must monitor 
performance across heterogeneous networks from one end of 
the enterprise to the other. 

  
 

2 

The solution should allow for discovery to be run on a 
continuous basis which tracks dynamic changes near real-
time; to keep the topology always up to date. This discovery 
should run at a low overhead, incrementally discovering 
devices and interfaces. 

  

 

3 
NMS should provide integrated fault, performance 
Monitoring, Configuration & compliance Management 
together in one tool. 

  
 

4 
NMS should support Industry-leading support for physical, 
virtual, and SDN-enabled devices like Cisco ACI, VMWare 
NSX, Viptela, Big Switch Networks, etc. 

  
 

5 NMS should provide network Trap Analytics out of the box.    

6 
NMS should support out of the box monitoring of at least 
5000+ devices from at least 150+ vendors. 

  
 

7 

Diagnostic Analytics providing change-
Correlated Performance Views and should show the 
difference either in either a side-by-side, or line-by-line 
presentation 

  

 

8 
NMS should have built-in audit and compliance policies for 
industry best practices/ Gov. regulations like PCI, HIPAA, 
NERC others… 

  
 

9 
NMS should support 3-Dimensional Compliance Model - 
Configuration, Software, Running State 

  
 

10 

The tool should automatically discover different type of 
heterogeneous devices (all SNMP supported devices i.e., 
Router, Switches, LAN Extender, Servers, Terminal Servers, 
Thin-Client and UPS etc.) and map the connectivity between 
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them with granular visibility up to individual ports level. The 
tool shall be able to assign different icons/ symbols to 
different type of discovered elements. It should show live 
interface connections between discovered network devices 

11 

It should support various discovery protocols to perform 
automatic discovery of all L2, L3 Network devices across 
SWAN and any further Network connectivity’s planned in 
future. 

  

 

12 

The tool shall be able to discover IPv4 only, IPv6 only as well 
as devices in dual stack. In case of dual stack devices, the 
system shall be able to discover and show both IPv4 and IPv6 
IP addresses. 

  

 

13 

The tool shall be able to work on SNMP V-1, V-2c & V-3 based 
on the SNMP version supported by the device. It shall provide 
an option to discover and manage the devices/elements 
based on SNMP as well as ICMP. 

  

 

14 

The proposed Network Fault Management solution must 
support extensive discovery mechanisms and must easily 
discover new devices using mechanisms such as SNMP Trap 
based discovery. It must also allow for inclusion and 
exclusion list of IP address or devices from such discovery 
mechanisms 

  

 

15 

The proposed solution must provide a detailed asset report, 
organized by vendor name, device type, listing all ports for 
all devices. The Solution must provide reports to identify 
unused/dormant Network ports in order to facilitate capacity 
planning 

  

 

2) Network Configuration Automation    

1 
The system should be able to clearly identify configuration 
changes / policy violations / inventory changes across multi-
vendor network tool. 

  
 

2 

The system should support secure device configuration 
capture and upload and thereby detect inconsistent 
“running” and “start-up” configurations and alert the 
administrators. 

  

 

3 

The proposed system should be able to administer 
configuration changes to network elements by providing 
toolkits to automate the following administrative tasks of 
effecting configuration changes to network elements: a) 
Capture running configuration; b) Capture start-up 
configuration; c) Upload configuration; d) Write start-up 
configuration; e) Upload firmware 

  

 

4 
The proposed fault management solution must be able to 
perform “load & merge” configuration changes to multiple 
network devices. 

  
 

5 
The proposed fault management solution must be able to 
perform real-time or scheduled capture of device 
configurations. 

  
 

3) Network Traffic Flow Analysis System    

1 
It shall be able to capture, track &analyse traffic flowing over 
the network via different industry standard traffic capturing 
methodologies viz. NetFlow, jflow, sFlow, IPFIX etc. 

  
 

2 
It shall provide key performance monitoring capabilities by 
giving detailed insight into the application traffic flowing over 
the network. 
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3 
It shall be able to monitor network traffic utilization, packet 
size distribution, protocol distribution, application 
distribution, top talkers etc. for network traffic. 

  
 

4 

It shall collect the real-time network flow data from devices 
across the network and provide reports on traffic based on 
standard TCP/IP packet metrics such as Flow Rate, Utilization, 
Byte Count, Flow Count, TOS fields etc. 

  

 

4) Reporting    

1 Reporting solution should be able to report on Service Level 
status of configured business service. 

   

2 

It should be able to collect and collate information regarding 
relationship between IT elements and business service, 
clearly showing how infrastructure impacts business service 
levels. 

  

 

3 
The solution must be built on big data platform and should be 
user configurable for building additional reports. 

  
 

4 

Solution should be able to collect Key performance 
measurements and statistics from all network domains and 
store it. This data is to be used for evaluation of performance 
of the end-to-end network infrastructure/services. 

  

 

5 

The performance management system shall be able to collect 
and report data like: 
a. Packet delay and packet loss; b. User bandwidth usage 
rate; d. Network availability rate; e. CPU usage rate; f. 
Input/output traffic through physical ports; g. Input/output 
traffic through logical ports 

  

 

6 

The Performance Management shall have user defined 
set of reports like: 
a. Summary Reports for specific groups: Reports 
displaying per group of resources the group aggregations for 
a set of metrics (for example, per City, the maximum traffic or 
the total traffic). 
b. Summary Reports for specific Resources: Reports 
displaying for a set of resources the period aggregations for 
the same set of metrics (for example, per interface, the 
maximum traffic over the day). 
c. Detailed chart Reports: Reports displaying for one 
resource and the same set of metrics the values over the 
period (for example, the raw collected values for the day). 

  

 

Helpdesk and IT Service Management    
1) General Requirement of IT Service/ Helpdesk    

1 
Should be able to support and handle large volume of 
incident, service requests, changes, etc. and be able to 
integrate with third party IVR or CTI. 

  
 

2 

The solution should have IT Service Management 
documentation/ guidelines in-built based on ITIL best 
practices and must be ITIL 2011 certified on at least 7 
processes by Pink Elephant. The certification copies to be 
submitted. 

  

 

3 
The solution should have a single CMDB across ITSM and 
Asset Management system. 

 
 

4 

IT Service Management OEM must be an industry standard, 
enterprise grade solution and shall be in the present in 
Leaders Quadrant of Forrester / Gartner / IDC report for ITSM 
for the last two years. 
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5 

The solution should have a Single Architecture and leverage a 
single application instance across ITIL processes, including 
unique data and workflows segregated by business unit, cost 
centre, and user role for Incident, Problem, Change, Release, 
Knowledge Management, Asset Management and CMDB. 

 

 

6 
Solution should support multi-tenancy with complete data 
isolation as well as with ability for analysts based on access 
rights to view data for one, two or more organizational units. 

  
 

7 
Solution should support multi-tenancy with complete data 
isolation as well as with ability for analysts based on access 
rights to view data for one, two or more organizational units. 

 
 

8 

The solution should provide to browse through CMDB which 
should offer powerful search capabilities for configuration 
items and services, enabling to quickly find CIs as well as 
their relationships to other CIs. 

  

 

9 

Provide option for approval engine so that any customized 
applications developed could incorporate the hierarchy, role 
based, level-based ad-hoc approval structure. Include 
notification and escalation capability if approval is not 
performed. 

 

 

10 
The support person can interact with the end users through 
chat in built and add those chat transcripts in the ticket. 

 
 

11 
A virtual bot should be available, which can respond to user 
requests, immediate via portal, email or mobile interfaces. 

 
 

12 
Beyond mobile iOS and Android apps, Self Service App 
should be available on any device with an HTML5 browser. 

 
 

13 

Should provide out-of-the-box categorization, as well as 
routing and escalation workflows that can be triggered based 
on criteria such as SLA, impact, urgency, CI, location, or 
customer. 

  

 

14 
Should provide modern data analysis methods for insight and 
value to service desk by leveraging unstructured as well as 
structured data. 

  
 

15 

Tool Analytics should be completely configurable in terms of 
source data and results, enabling Process Managers and 
other IT Users to proactively identify trends that can be used 
to drive action. Multiple instances shall be allowed to be 
configured in different ways in different modules for different 
outcomes - for example one should be able to identify trends 
in one set of data and subsequently develop linkages with 
other data, or Analytics can run on top of reporting results to 
provide further insights from unstructured data. 

  

 

16 

The tool should allow the user to take a screenshot of the 
error message and sends it to the service desk. The user can 
type in a couple of text lines to describe the error in simple 
language. The service desk agent then can pick up the ticket 
with the information already filled in (category, impact, and 
assignment). 

  

 

17 

The tool should have the knowledge management OOB – 
knowledge databases to support investigations, diagnoses, 
root cause analysis techniques, and creating / updating 
workarounds, temporary fixes and resolutions. 

  

 

18 
Self Service App should provide a snapshot of your day, 
displaying your activities feed with upcoming appointments, 
pending requests, unresolved issues, and alerts from systems 
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you use in your daily work. 

19 
Integrates with any underlying service management 
including Service Desk, Change Management, Service Level 
Management and CMDB for request fulfilment. 

 
 

20 
The solution should have the ability to operate all 
functionality available in the incident, problem, change, 
assets etc. via a mobile app on iPhone or Android phone. 

 
 

2) Service Level Management    

1 
SI’s must proposed a full fledges Service Level Management 
Solution that allows for tracking of various service level 
performances of IT Infrastructure and vendor performance. 

  
 

2 

Solution should support comprehensive SLA management 
platform and must allow creating and applying various 
operational level parameters to Incidents, Requests, 
Changes, and Release management modules. 

  

 

3 

The tool should provide an audit trail, tracking & monitoring 
for record information and updates from opening through 
fulfilment to closure for example: IDs of individuals or groups 
opening, updating & closing records; dates / times of status & 
activities updates, etc. 

  

 

4 
The solution should support SLA violations alerts during the 
tracking period and should support managing and 
maintaining a full history of an SLA. 

  
 

5 

The solution must provide a flexible framework for collecting 
and managing service level templates including Service 
Definition, Service Level Metrics, Penalties, and other 
performance indicators measured across infrastructure and 
vendors. 

  

 

3) Auto-Discovery and Inventory    

1 
Discovery should work without requiring agent installation 
(that is, agent-less discovery) while discovery Layers 2 
through Layers 7 of OSI model. 

  
 

2 
Should use Industry-standard protocols such as WMI, SNMP, 
JMX, SSH to perform discovery without requiring the 
installation of an agent. 

  
 

3 
Discovery system should have the ability to capture 
configuration files for the purposes of comparison and change 
tracking. 

 
 

4 
Discovery system should be capable of supporting role-
based access to various aspects of CMDB administration. 

 
 

5 
Discovery should be object-oriented, allowing specific CIs 
and relationships to be discovered using a library of 
discovery patterns. 

 
 

6 
Discovery engine should gather detailed asset and 
configuration item (CI) information for specific servers and 
the applications running on them. 

 
 

7 
Solution should dynamically discover and continuously map 
IT hardware inventory and service dependencies. 

 
 

8 Discovery system should have ability to modify out-of-box 
discovery scripts, create customized discovery scripts. 
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SAN Storage Capacity Requirement at DR Site: 
 

Sl. 
No. 

Product Description 
Make / Model 

Applicable – by 
the bidder) 

Compliance 
(Yes/No) 

112 
HPE SAN Storage PRIEMRA with 650 TB (NL SAS)+ 50 TB SSD 
and features as mentioned below   

113 
NetApp SAN Storage AFF- A700 with 370 TB NL SAS + 100 TB 
SSD features mentioned below   

 
 

B.8  Enterprise Firewall with AV for DR Site: 

S.No Features 
Make / Model 

Applicable – by 
the bidder) 

Compliance 
(Yes/No) 

General Requirements OEM Credential  

1 

Proposed NGFW  vendor must be Leader in Gartner Magic 
Quadrant for Enterprise Network NGFW's in last 3 years and 
must have achieved at least 95% of security effectiveness in 
NSS Labs Breach Prevention Systems report 2019.  

   

2 

The proposed solution shouldn't use any proprietary ASIC 
hardware for any kind of performance Improvement. The 
solution should be completely based on multi-core CPU for 
effecgive use of compute.  

   

3 

The solution must have Firewall, Application visibility and 
control, IPS, Anti-virus, Anti-malware, Anti-bot and URL 
filtering capabilities from day one . The operating system of 
the solution proposed must not have any backdoor 
vulnerability identified in last 3 years.  

   

Hardware and Interface Requirements   

4 

The proposed appliance must be supplied with minimum 8 X 
1G RJ 45 ports and 4 X 10G SFP+ and should have the 
capacity of adding another 4 X 10G SFP+ / 2 X 40G QSFP 
interfaces in future. The proposed solution should be highly 
scalable and should be able to scale up if needed without 
replacing the existing appliances.  

   

5 
The appliance must be supplied wth minimum 400 GB 
internal SSD based storage 

   

6 
Proposed appliances must be supplied with minimum 64 GB 
RAM from day one. 

   

Performance Requirements   

7 

NGFW ( IPS (Bi-Directional Scan) + Application Control+ 
Firewall features enabled) Throughput must be minimum 15 
Gbps tested under a enterprise traffic condition with 
protocol mix of multiple packet sizes and not just one 
particular packet size. The bidder shall submit the 
performance test report from Global Product Engineering 
department / Global Testing Department/ Global POC team 
of OEM to certify the mentioned performance 
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8 

The proposed solution should be provideatleast 7 Gbps of 
throughput after enabling anti-virus, URL filtering and 
Malware Inspection under a enterprise traffic condition with 
protocol mix of multiple packet sizes and not just one 
particular packet size. The proposed solution must support 
he framework with capability of linearly increasing the 
throughput to atleast 3 times in future in case additional 
compute is procured in future to enhance the performance. 
In case of scalability with multiple appliances, the solution 
framework should be configurable with N + 1 Redundancy.  

   

9 
The proposed appliance must provide at least 9 Gbps of VPN 
throughput.  

   

10 

The proposed appliance must support at least 8 Million 
concurrent connection from day one and should be scalable 
to double. The solution must support atleast 200,000 new 
connections per second.  

   

Architecture Features  

11 
Proposed appliance must support configuration minimum 2 
nos. virtual firewall/contexts from day one and should be 
scalable to support atleast 20 virtual instances in future.  

   

12 

NGFW system should not have any vulnerability in its 
operating system in last one year as per global vulnerbility 
information publicly available. Vendor must provide proof 
for the same.  

   

13 
It should support the system authentication with RADIUS and 
local authentication. Both should work simultaneously. 

   

Solution  Filtering Requirements  

14 
It should support the filtering of TCP/IP based applications 
with standard TCP/UDP ports or deployed with customs 
ports 

   

15 
 the solution must have an Internal CA and External third-
party CA must be supported 

   

16 
The IPS should scan all parts of the session in both directions 
and should be able to scan the complete file during the 
transit.  

   

17 

 IPS should have the functionality of Geo Protection to Block 
the traffic country wise in incoming direction, outgoing 
direction or both. IPS also should alert through Mail if any 
IPS traffic/event detected from Specific Country. 

   

18 
NGFW Should support Identity Access for Granular user, 
group and machine-based visibility and policy enforcement 

   

19 
IPS should be able to detect and prevent imbedded threats 
within SSL traffic. 

   

20 
The solutions hould support automated machine learning 
based detection engines 

   

21 
IPS must have a software-based fail-open mechanism, 
configurable based on thresholds of security gateways CPU 
and memory usage 

   

22 
Anti-Bot and Anti-Virus application must have a centralized 
event correlation and reporting mechanism 

   

23 
Solution must protect from DNS Cache Poisoning, and 
prevents users from accessing blocked domain addresses 

   

24 
The solution must categorize applications and URLs. In 
addition, the solution should also support applications by 
Risk Factor 
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25 
The application control and URLF security policy must be 
able to be defined by user identities 

   

26 

DNS based attacks: 
The solution should have detection and prevention 
capabilities for C&C DNS hide outs: 
       -Look for C&C traffic patterns, not just at their DNS 
destination 
      -Reverse engineer malware in order to uncover their 
DGA (Domain Name Generation) 
      -DNS trap feature as part of our threat prevention, 
assisting in discovering infected hosts generating C&C 
communication 
 

   

27 
The solution should have detection and prevention 
capabilities for DNS tunnelling attacks 

   

28 
Anti-Bot and Anti-Virus policy must be administered from a 
central console 

   

29 
Anti-Bot and Anti-Virus application must have a centralized 
event correlation and reporting mechanism 

   

30 
Anti-virus application must be able to prevent access to 
malicious websites 

   

31 
Anti-virus application must be able to inspect SSL encrypted 
traffic 

   

32 
Anti-Bot and Anti-Virus must be have real time updates from 
a cloud based reputation services 

   

33 
 Solution must support the VPN configuration with a GUI 
using drag and drop object  to VPN communities 

   

34 
The solution should integrate with on-premise or cloud 
based sandbox for prevention of APT attacks   

   

35 
The solution should detect the attack at the exploitation 
stage    

 

36 
The solution must provide the ability to Protect against zero-
day & unknown malware attacks before static signature 
protections have been created   

 

37 
The solution must provide Real-Time Prevention-unknown 
malware  in web and mail traffic   

 

38 
Solution must include a Zero-hour protection mechanism for 
new viruses spread without relying solely in heuristic or 
content inspection   

 

39 

The solution should have a real-time capability to eliminate 
unknown threats and remove exploitable content, including 
active content and embedded objects and deliver safe 
content to the users.    

 

Management, logging and reporting  

40 

The management solution should be appliance / software 
based centralized management dashboard along with 
correlated logging and reporting. The Management 
appliance / Software should be proposed in both DC and 
DR.    

 

41 
 Solution must be able to segment the rule base in a sub-
policy structure in which only relevant traffic is being 
forwarded to relevant segment   

 

42 
 Solution must be able to segment the rule base in favor of 
delegation of duties in which changes in one segment will 
not affect other segments   
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43 
Solution must be able to segment the rule base in a layered 
structure   

 

44 

Security management application must support role-based 
administrator accounts. For instance roles for firewall policy 
management only or role for log viewing only. The log 
Viewer should support text-based log search for easier 
operation.    

 

45 
Solution must combine policy configuration and log analysis 
in a single pane, in order to avoid mistakes and achieve 
confidence of the change.   

 

46 
Solution must include a tool to correlate events from all the 
gateway features   

 

47 
The event correlation application must support a graphical 
view events based on time   

 

48 
Solution must show the distribution of events per country on 
a map   

 

49 
Solution must allow the administrator to group events based 
on any of its characteristics, including many nesting levels 
and export to PDF   

 

50 
Solution must include the option to search inside the list of 
events, drill down into details for research and forensics. 

  

 

 
Non-IT at DR : 
 

Sl. No. Description 

Make / Model 
Applicable – by the 

bidder) 

Compliance 
(Yes/No) 

115 
24 Port (all) PoE+(190W) switch with 2 SFP uplink 
ports.   

 

116 10M HDMI CABLE.     

117 
Performance Lite 2 MP IP Eyeball Camera Fixed 
lens.   

 

118 CAT 6 Cable   

119 
Performance Lite 2 MP IP Bullet Camera Fixed 
lens.   

 

120 H265 4K 32CH NVR NO POE.    

121 Conduit 25 mmm PVC    

122 49" Colour Monitor Industrial duty   

123 9 U Network Rack   

124 2 door access Controller    

125 Supply of SMPS for Door Controller.    

126 Supply & Installation of Door controller Enclosour.    

127 Biometric Reader   

128 Card Reader   

129 Supply of "L" and "U" Bracket.    

130 Double Door EM Lock 600 lbs with LED    

131 Z bracket for 600lbs EM Lock.    

132 
600lbs electromagnetic lock unmonitored type 12V 
LED Lamp Only for Singleleafe door.   
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133 MAGNETIC CONTACT 2 WIRE.    

134 

Supply of ACS Workstation Intel® Quad Core, 
2.8GHz or higher, 8 GB RAM, 100 GB free disk 
space, Dual Ethernet 10/100MBs, Software 
Requirements: 
* Microsoft Windows 10 (Enterprise) 64-bits 
* Microsoft .NET Framework v4.0 

 

 

135 Exit Button 3 inches X 1 inch.   

136 Smart Access Card   

137 Access Control software   

138 

Supply Installation Testing & Commissioning of 
addressable Optical Smoke Detector, Smoke 
Detection by : Photo-electric light scattering. 

 
 

139 

Supply Installation Testing & Commissioning of 
addressable Heat Detector, Detection Technology : 
Thermistor / ROR 

 
 

140 

Supply Installation Testing & Commissioning of 
Addressable Manual  call point with built in 
isolator and DIL switch for Address Setting 

 
 

141 

Supply Installation Testing & Commissioning of 
The Loop Powered 100 dB Sounder Base with 
Beacon 

 
 

142 
Supply Installation Testing & Commissioning of  
Addressable Control Module  

 

143 
Supply Installation Testing & Commissioning of  
Addressable Monitor Module  

 

144 
Supply Installation Testing & Commissioning of  
Addressable Isolator module  

 

145 

Supply Installation Testing & Commissioning of 2 
Loop Fire Alarm Panel with 126 Addresses per 
Loop, Battery and accessories as per requirement. 
Battery Back-up  

 

 

146 2 core x 1 sqmm Copper Flexible FRLS Cable    

147 20 mm PVC Conduit   

148 ABC Type Fire Extingusher 5 Kg   

149 

SITC of short wavelength laser based ultra high 
sensitive aspiration smoke  detector with 
resolution of 0.00006% obs/ft (0.0002% obs/m,), 4 
pipe inlets, shall support minimum 100 meters 
pipe length per pipe inlet with cumulative pipe 
length up to 550 meters for one single detector, 4 
alarm levels, optional auto cleaning mechanism 
for detection chamber, on-board dual stage filter 
with memory, built-in event memory of 20000 
events, pipe wise 4 stage flow monitoring, LED 
indications for alarm and  fault conditons. 
Detector shall support as an inbuilt colour touch 
screen 3.5" display for status monitoring including 
smoke  level bar graph,  analytics to determine 
nature of sampled airborne particles (dust, diesel 
& PVC wire burning), connectivity using RS485 & 
TCP/IP, Wi-Fi support for monitoring using  smart 
phones, connection of additional displays for 
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remote monitoring. 

150 

SITC of Power Supply units -  Power supply unit 
with 110/230VAC input and 18 to 29VDC output. 
The power supply unit has the following 
indications: 
OK - Green LED and Fault - Yellow LED Power 
supply unit should have capacity to operate on 
battery backup in case of AC mains failure & 
should have built in charging circuit for batterys. 

 

 

151 

SITC of Trunk Adaptor, Capillary Tube Connector, 
Capillary Tube, Capillary Sampling Point,  
Sampling point label red (complete set) for air 
sampling in room voids for area having false 
ceilings. 

 

 

152 

SITC of Sampling Pipe having Smooth bore PVC 
Pipe 25mm Outer Dia& 19 to 21mm Inner Dia with 
all required accessories. 

 
 

153 

Supply, Installation,Testing and Commissioning 
of 2 ZONE Water Leak Detection Panel (for server 
Room and Electrical Room) 

 
 

154 Water Leak detection Cable Sensor – 25 mtrs   

155 Electronic Hooter   

156 
 SITC of 2 x 1.0 sq mm screened copper flexible 
cable    

 

157 

SITC of Main Rodent Controller suitable to connect 
24 Satelites @ 300sft at room area and 150 at 
ceiling and floor area.  Server Room 

 
 

158 SITC of Satellite Stations / Transducers covering   

159 Cable and Conduits   

160 
2 core 1 sq.mm Cu. Flexible Shielded cable @ 275 
meter each coil  

 

161 20 mm PVC Conduit   

162  Console   

163  Stand Brackets     

164 
120 ltrs Tank and valve assembly with solenoid 
actuator, straps Empty (fill 60 - 100 Kgs.)   

 

165 
Fire Suppression Fluid Novec1230, OEM Factory 
Fill per KG  

 

166 Cylinder Accessories    

167 Cylinder strap   

168 Pneumatic Actuator Shipping assembly   

169 Local Manual actuator   

170 
Flexible discharge Hose -49 mm / SWIVEL 
ADAPTOR  

 

171 Flexible Actuation Hose / Pilot hose   

172 
Nozzles, Brass drilled -360/180 deg throw 
selection   

173 

LED type display sign board flashing with inbuilt 
Sounder “EVACUATE GAS RELEASED” & “DO 
NOT ENTER” 

 
 

174 49 mm MANIFOLD CHECK VALVE   
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175 PRESSURE SWITCH - DPST   

176  MANUAL RELELASE SWITCH     

177  ABORT SWITCH     

178 
M.S. Seamless pipes as per ASTM A 106 Gr. B, 
schedule 40 with necessary Fittings & Hangers.  

 

179 2 WAY MANIFOLD    

180 MS Channel support    

181 Gass Release Panel    

182 Cross Zoning Detector   

183 Hooter with strobe 100 DB    

184 
BUILDING MANAGEMENT SYSTEM 
APPLICATION  

 

185 6KVA online UPS with 20 minutes backup   

186 
Structured cabling & Server racks: 10 M Cat 6 
Cable    

 

187 15 M Cat 6 Cable     

188 25 M Cat 6 Cable     

189 Cat-6 UTP Cable Roll of 305 Mtrs   

190 
12MTP/F-12MTP/F Trunk Cable, OM4, LSZH, 
15m, polarity Reversed, Low-Loss  

 

191 
12MTP/F-12MTP/F Trunk Cable, OM4, LSZH, 
25m, polarity Reversed, Low-Loss  

 

192 
LC-LC Fiber Duplex Patch Cord OM4 Multimode-3 
Meter  

 

193 
LC-LC Fiber Duplex Patch Cord OM4 Multimode-5 
Meter  

 

194 

24 Core Fiber Cassette (MPO) AB/BA Pair Flipped 
24 Core fiber MPO LC Cassette, Pair Flipped 
AB/BA, Multi-Mode 

 
 

195 

Trunk Cable (MPO-MPO) 25Meter MPO-MPO 
Trunk Male cable, 12 Fiber straight, 50.125 OM4 
LSZH Multimode 

 
 

196 

Trunk Cable (MPO-MPO) 15Meter MPO-MPO 
Trunk Male cable, 12 Fiber straight, 50.125 OM4 
LSZH Multimode 

 
 

197 Installation Charge   

198 

Server Rack - Supply, Installation, Testing & 
Commissioning of 42U Server Cabinet Extruded 
Aluminium Profile frame with top panel;  having 
static load bearing capacity of 1300 Kg as per 
Tender specifications. . Dimensions: 2200mm x 
800mm x 1200mm all complete as required and as 
per detailed specifications. Racks, PDUs, 
containment should be from same OEM 

 

 

199 Network Rack with PDU   

     

Manpower Requirement for 24x7 Support:     

Sr. 
No. 

Description 
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200 BMS Person - 2 persons for 5 years   

201 IT - L1/L2- 2 persons for 5 years   
 

Dedicated DC-DR Link & ILL     

Sr. 
No. 

Description   

202 
Dedicated DC-DR Link & ILL - 500 Mbps DC-DR LC 
with 1 Year ARC   

203 100 Mbps ILL for with 1 Year ARC   
 
 
Physical Security : 
 
Sr. No. Description   

204 Providing of 2 Nos physical security for SDC.FY-23-24   

205 Providing of 2 Nos physical security for SDC.FY-24-25   

206 Providing of 2 Nos physical security for SDC.FY-25-26   
 
FMS/AMC : 
 

207 
FM Cost for 5 Years as per requirement mentioned in 
existing DCO terms & conditionsFY-23-24 

  

208 
FM Cost for 5 Years as per requirement mentioned in 
existing DCO terms & conditionsFY-24-25 

  

209 
FM Cost for 5 Years as per requirement mentioned in 
existing DCO terms & conditionsFY-25-26 

  

210 
AMC/Support Cost for lT (software and hardware) 
equipmentFY-23-24 

  

211 
AMC/Support Cost for lT (software and hardware) 
equipmentFY-24-25 

  

212 
AMC/Support Cost for lT (software and hardware) 
equipmentFY-25-26 

  

213 
AMC/Support Cost for Non-lT Equipment (2nd Floor)FY-
23-24 

  

214 
AMC/Support Cost for Non-lT Equipment (2nd Floor)FY-
24-25 

  

215 
AMC/Support Cost for Non-lT Equipment (2nd Floor)FY-
25-26 

  

216 
AMC/Support Cost for Non-lT Equipment (1st Floor)FY-
23-24 

  

217 
AMC/Support Cost for Non-lT Equipment (1st Floor)FY-
24-25 

  

218 
AMC/Support Cost for Non-lT Equipment (1st Floor)FY-
25-26 

  

219 
AMC/Support Cost for PAC, UPS, Panel & DG. (1st 
Floor))FY-23-24 

  

220 
AMC/Support Cost for PAC, UPS, Panel & DG. (1st 
Floor))FY-24-25 
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221 AMC/Support Cost for PAC, UPS, Panel & DG. (1st 
Floor))FY-25-26 

  

222 
Cost of dedicated Operation and AMC Support for RSA 
SIEM for WBSDC through L2 Level EngineerFY-22-23 

  

223 
Cost of dedicated Operation and AMC Support for RSA 
SIEM for WBSDC through L2 Level EngineerFY-23-24 

  

224 Cost of dedicated Operation and AMC Support for RSA 
SIEM for WBSDC through L2 Level EngineerFY-24-25 

  

225 
Cost of dedicated Operation and AMC Support for RSA 
SIEM for WBSDC through L2 Level EngineerFY-25-26 

  

226 
AMC/Support Cost for UPS batteries for 1 years, post 
initial 5 years warranty period for 204 cells of 
2v/357ahFY-23-24 

  

227 
AMC/Support Cost for UPS batteries for 1 years, post 
initial 5 years warranty period for 204 cells of 
2v/357ahFY-24-25 

  

228 
AMC/Support Cost for UPS batteries for 1 years, post 
initial 5 years warranty period for 204 cells of 
2v/357ahFY-25-26 

  

229 
Professional Support Services for one Database and one 
System Administrators with effect from 1.4.2022FY-22-23 

  

230 
Professional Support Services for two Database and two 
System Administrators with effect from 1.4.2022FY-23-24 

  

231 
Professional Support Services for three Database and 
three System Administrators with effect from 
1.4.2022FY-24-25 

  

232 
Professional Support Services for three Database and 
three System Administrators with effect from 
1.4.2022FY-25-26 

  

233 
Vodafone/other ISP 1000 Mbps ILL for WBSDC for 1 year 
upto 31.03.2022FY-21-22 

  

234 
Vodafone/other ISP 1000 Mbps ILL for WBSDC for 1 year 
upto 31.03.2023FY-22-23   

235 
Vodafone/other ISP 1000 Mbps ILL for WBSDC for 1 year 
upto 31.03.2024FY-23-24 

  

236 
Vodafone/other ISP 1000 Mbps ILL for WBSDC for 1 year 
upto 31.03.2025FY-24-25 

  

237 
Vodafone/other ISP 1000 Mbps ILL for WBSDC for 1 year 
upto 31.03.2026FY-25-26   

238 AMC & UPGRADE of old SDC cloud servers (4)FY-22-23   

239 AMC & UPGRADE of old SDC cloud servers (4)FY-23-24   

240 
AMC & UPGRADE (30 to 75TB) of Dell VTL of old SDC 
cloud system period from 1/4/2022 to 31/3/2023FY-22-
23 

  

241 
AMC of upgraded Dell VTL of old SDC cloud system 
period from 1/4/2023 to 31/3/2024FY-23-24 

  

242 
AMC & UPGRADE (75 to 100TB) of Dell VTL of old SDC 
cloud system period from 1/4/2024 to 31/3/2025FY-24-
25 
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243 AMC of upgraded Dell VTL of old SDC cloud system 
period from 1/4/2025 to 31/3/2026FY-25-26 

  

244 
AMC / ATS & UPGRADE (from 40 to 60TB) of Commvault 
Backup System from 2023FY-23-24 

  

245 
AMC / ATS (60TB) of Commvault Backup System from 
2023FY-24-25 

  

246 AMC / ATS (60TB) of Commvault Backup System from 
2023FY-25-26 

  

247 
AMC of WBSDC new cloud (blade) servers - lot oneFY-
23-24 

  

248 
AMC of WBSDC new cloud (blade) servers - lot oneFY-
24-25 

  

249 AMC of WBSDC new cloud (blade) servers - lot oneFY-
25-26 

  

250 
AMC of Netapp SAN storage (430 TB) for the period 
from 2023FY-23-24 

  

251 
AMC of Netapp SAN storage (430 TB) for the period 
from 2023FY-24-25 

  

252 AMC of Netapp SAN storage (430 TB) for the period 
from 2023FY-25-26 

  

253 
AMC of WBSDC new network (SDN) infrastructureFY-23-
24 

  

254 
AMC of WBSDC new network (SDN) infrastructureFY-24-
25 

  

255 AMC of WBSDC new network (SDN) infrastructureFY-25-
26 

  

256 
AMC & UPGRADE of RedhatOpenstack Cloud Software 
License SA for FY-23-24 

  

257 
AMC & UPGRADE of RedhatOpenstack Cloud Software 
License SA for FY-24-25 

  

258 AMC & UPGRADE of RedhatOpenstack Cloud Software 
License SA for FY-25-26 

  

259 
Renewal of RSA Software Product Licenses with OEM 
support for 1 yearFY-22-23 

  

260 
Renewal of RSA Software Product Licenses with OEM 
support for 1 yearFY-23-24 

  

261 Renewal of RSA Software Product Licenses with OEM 
support for 1 yearFY-24-25 

  

262 
Renewal of RSA Software Product Licenses with OEM 
support for 1 yearFY-25-26 

  

263 
SOAR (Security Orchestration Automation Response) 
Software License RenewalFY-24-25 

  

264 SOAR (Security Orchestration Automation Response) 
Software License RenewalFY-25-26 

  

265 DDOS 10Gbps additional 1 Years subscriptionFY-24-25   

266 DDOS 10Gbps additional 1 Years subscriptionFY-25-26   

267 DC Augmentation - Installation, Commissioning & 
System Integration Charges 
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268 Deep Security Enterprise Software License - additional 
150 VMs for 2 years during FY-21-22 

  

269 
Deep Security Enterprise Software License - additional 
50 VMs for 1 years & License renewals for all existing 
licenses during FY-22-23 

  

270 
Deep Security Enterprise Software License - additional 
50 VMs for 1 years & License renewals for all existing 
licenses for yearFY-23-24 

  

271 
Deep Security Enterprise Software License - additional 
50 VMs for 1 years & License renewals for all existing 
licenses for yearFY-24-25 

  

272 
Deep Security Enterprise Software License - additional 
50 VMs for 1 years & License renewals for all existing 
licenses for yearFY-25-26 

  

273 
EDB Postgres Enterprise License CPU Core support 
renewal / upgrade - Production Support (including 
Replica DB servers)FY-21-22 

  

274 
EDB Postgres Enterprise License CPU Core support 
renewal / upgrade - Production Support (including 
Replica DB servers)FY-22-23 

  

275 
EDB Postgres Enterprise License CPU Core support 
renewal / upgrade - Production Support (including 
Replica DB servers)FY-23-24 

  

276 
EDB Postgres Enterprise License CPU Core support 
renewal / upgrade - Production Support (including 
Replica DB servers)FY-24-25 

  

277 
EDB Postgres Enterprise License CPU Core support 
renewal / upgrade - Production Support (including 
Replica DB servers)FY-25-26 

  

278 
VMware vCloud Suite Subscription  per CPU 20 CPUs 
Commitment Plan - 12 month Prepaid with supportFY-
22-23 

  

279 
VMware vCloud Suite Subscription  per CPU 20 CPUs 
Commitment Plan - 12 month Prepaid with supportFY-
23-24 

  

280 
VMware vCloud Suite Subscription  per CPU 20 CPUs 
Commitment Plan - 12 month Prepaid with supportFY-
24-25 

  

281 
VMware vCloud Suite Subscription  per CPU 20 CPUs 
Commitment Plan - 12 month Prepaid with supportFY-
25-26 

  

282 DC-DR LC & ILL ARC for DR SiteFY-22-23   

283 DC-DR LC & ILL ARC for DR SiteFY-23-24   

284 DC-DR LC & ILL ARC for DR SiteFY-24-25   

285 DC-DR LC & ILL ARC for DR SiteFY-25-26   

286 Capacitor Bank change of old UPSFY-21-22   

287 Capacitor Bank change of old UPSFY-24-25   
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288 Electrical Earth Pit Repair / ReconstructionFY-22-23   

289 
DG Repair / Replacement due to aging / 
obsolescenceFY-22-23 

  

290 
DG Repair / Replacement due to aging / 
obsolescenceFY-24-25 

  

 
 


